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ROUTING SLIP

CONTRACTS AND AGREEMENTS

Originating Department: Engineering Council Meeting Date: 2/14/2013
Department Contact: Lynn Majors Phone # 256-427-5201

Contract or Agreement: Construction Contract

Document Name: Christopher-Research Park Stormwater-Project No.

City Obligation Amount: $1,682,000.00
Total Project Budget: $1,682,000.00

Uncommitted Account Bailance: 0
Account Number: 24-6500-0816-8210
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RESOLUTION NO. 13-

BE IT RESOLVED by the City Council of the City of
Huntsville, Alabama, that the Mayor be, and is hereby authorized,
to enter into a contract with the low bidder, Christopher
Professional Enterprises, Inc., in the amount of ONE MILLION SIX
HUNDRED EIGHTY-TWO THOUSAND AND NO/100 DOLLARS ($1,682,000.00)
for Research Park Stormwater Improvements, Project No. 65-13-
DR0O1, in Huntsville, Alabama, on behalf of the City of
Huntsville, a municipal corporation in the State of Alabama,
which said agreement is substantially in words and figures
similar to that document attached hereto and identified as
"Contract between City of Huntsville and Christopher Professional
Enterprises, Inc. for Research Park Stormwater Improvements,
Project No. 65-13-DR01” consisting of a total of one (1) page
plus one hundred and seven (107) additional pages consisting of
Instructions to Bidders, Attachments A-H, Supplement to General
Requirements for Construction of Public Improvements and all
Addenda, “Certification of Compliance with Title 39, Code of
Alabama”, and “E-Verify Statement”, and the date of February 14,
2013, appearing on the margin of the first page, together with
the signature of the President or President Pro Tem of the City
Council, and an executed copy of said document being permanently
kept on file in the Office of the City Clerk of the City of
Huntsville, Alabama.

ADOPTED this the 14th day of February , 2013.

President of the City Council of
the City of Huntsville, Alabama

APPROVED this the 14th day of February . 2013.

Mayor of the City of Huntsville,
Alabama



CONTRACT BETWEEN CITY OF HUNTSVILLE

AND
CHRISTOPHER PROFESSIONAL ENTERPRISES, INC.
FOR
RESEARCH PARK STORMWATER IMPROVEMENTS
PROJECT NO. 65-13-DR01

PN

STATE OF ALABAMA}
MADISON COUNTY}

THIS CONTRACT, made and entered into this 14th day of February, 2013, between the
CITY OF HUNTSVILLE, ALABAMA, a Municipal Corporation, sometimes referred to herein
as City, and CHRISTOPHER PROFESSIONAL ENTERPRISES, INC., sometimes referred to
herein as Contractor.

-WITNESSETH-

WHEREAS, the City desires to install, construct or make certain improvements known as
Research Park Stormwater Improvements, Project #65-13-DRO1, in the City of Huntsville,
Madison County, Alabama, all in accordance with details, specifications, surveys and general
requirements prepared by the City of Huntsville Urban Development Department - Engineering
Division, which are on file in the Office of the City Engineer of the City of Huntsville, Alabama,
all of which details, specifications, surveys and general requirements are made a part of this
contract, and

NOW, THEREFORE, it is agreed that the Contractor promises and agrees to make such
improvements for the party of the first part for the considerations hereinafter set out. The
Contractor promises and agrees to furnish all necessary labor, materials and equipment for the
doing of the same, all to be done in accordance with such details, plans, specifications and
general requirements hereto attached and made a part of this contract.

FOR THE PERFORMANCE of such work, the City agrees to pay the Contractor as
follows per Attagliment “B™.

BY:

Tommy Battle, Mayor

ﬂ Charles E. Hagood
ATTEST: /MQ/)@L ( ﬂ/bé% City Clerk Treasurer

Mark Russell
City Council President

DATE: February 14, 2013
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Contract Documents and Specifications
for Construction of

Research Park Stormwater Improvements
Project No. 65-13-DR01

/{

HUNTSVILLE
The Star of Alabama

January 28, 2013
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General Requirements
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INSTRUCTIONS TO BIDDERS - RESEARCH PARK STORMWATER
IMPROVEMENTS

* NPDES/ADEM permits have been obtained and are held by Contractor

* Contractor is responsible for all required daily reports/own daily monitoring and will
be responsible for any fines and/or remedies associated with any lack of compliance
if such occurs for own scope.

* All erosion control installation as referenced and/or defined in the project
specifications and as shown on drawings including maintenance and upkeep until
own contract has been completed, accepted, and approved by Owner (Including
sediment removal/de-mucking as required).

* Protection of all trees and existing utilities and/or utility poles to remain.

* Removal of all erosion control devices installed for own scope of work upon
stabilization of site and acceptance by Owner.

* Drawings and specifications reproduction costs as needed.

* Review of project schedule and compliance with all milestone dates as shown in bid
documents.

* Layout of work/construction staking for own scope.

* “Red-line” as-builts as defined in the bid documents.

* Traffic control and clean-up associated with own scope including all roadways and
parking areas (daily cleaning as minimum).

* Trailers, utility hook ups and associated utility costs for own scope as required.

* Telephones, portable toilets, temporary/permanent power, drinking water, ice, cups,
and trash dumpsters as needed for own scope.

* Construction water as needed for own scope.

* Unloading and hoisting of own materials for own scope.

* Performance and payment bonds.

* Security of own facilities, equipment, personnel, materials, etc.

* Repairs, cleaning, and replacement of erosion control devices damaged by self and
responsibility for associated fines and remedies.

* Temporary seeding or erosion repairs as required for own scope.

* Maintenance and removal of any erosion control or temporary construction items (by
the contractor that installed them) once they are established or no longer required.

* Demolition as required for own scope.

* Lighting and other means necessary for night work if required.

* Access and maintenance to own work areas.

* Dewatering for own scope.

* All labor, materials, equipment, taxes, insurances, supervision, and any other items
necessary for execution and timely completion of work for own scope.

* All means and methods and costs associated with encountered rock within cut line as
defined in bid documents.

* Identification, verification, and protection of utilities passing through site and ensure
that they remain in service at all times or until new utilities are complete and
immediate repair if damaged.

* Maintenance and removal of any erosion control devices installed for own scope.

* Pricing breakouts/option pricing as required by COH Project Manager or Owner.

INSTRUCTIONS TO BIDDERS 1
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* Inorder to establish additive/deductive unit prices for potential scope changes
through duration of project, apparent low bidder(s) will be required to submit a
complete schedule of values (with quantities and associated unit prices) within two
(2) business days of public bid opening that totals up to the lump sum price that was
publicly submitted. An “unbalanced” schedule of values will be considered non-
responsive and subject to rejection at the Owner’s discretion.

* All permits, licenses, right-of-way, and associated costs.

* All notifications, inspections, testing, and certifications, as required, for your scope
unless specifically specified as being provided “by others”.

* Soils compaction, asphalt, and concrete testing are by Owner.

* Verification and acceptance of project schedule milestone dates in Attachment “A” to
Proposal.

* All safety requirements/plans/meetings associated with own scope of work in
accordance with OSHA as a minimum.

e All General and Special Conditions set forth in the Bid Documents.

* All requirements outlined in the Notice to Contractors.

* Repair to any existing items/construction if damaged during the installation of your
package.

* Protection of your scope of work through completion and acceptance by Owner.

* Immediate replacement of new construction or existing items if damaged during
construction for your scope of work.

* Read all other bid packages, instructions to bidders, and scope definitions for this
package to ensure proper coordination of your scope.

* Read all responses to questions during bid process.

* Cooperation/coordination with Owner and Owner’s agents (to include) the
Geotechnical engineer, project engineer, and COH project manager or Owner.

* Coordination with Huntsville Utilities, TVA, and or their contractors as required.

* Review/Coordinate with all Contractors.

rk By Others (either separa
* Geotechnical testing.

* Concrete and asphalt sampling and construction testing.

* Certified “as-built” drawings. (Contractor has “red line” as-built responsibility.)
* Project benchmarks

* Erosion Control for own scope.

* Installation, maintenance, and removal (if required) of gravel construction entrance
and construction access drives as needed for own scope.

* Relocate, remove, or abandon existing utilities as required for own scope.

* Dewatering as required for own scope.

* Excess material can be stored onsite at an areas designated by the Owner.

* Topsoil should be replaced over any disturbed areas.

* All disturbed areas to be properly graded and seeded.

* Install new culvert as required.

* Cast-in-place and/or precast box culverts must be water tight.

* Custom manhole covers per project specifications.

INSTRUCTIONS TO BIDDERS 2



ATTACHMENT "A" to Proposal
Research Park Stormwater Improvements
Project No. 65-13-DR01

Schedule Milestone Dates:

Substantial Completion Date shall be June 1, 2013

Legend
** - LIQUIDATED DAMAGES WILL BE APPLIED
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REVISED - UPDATED 2-5-13

ATTARMENT "B™ to PROPOSAL
PROPOSAL FORM
Research Park Stammweter improvemants
Praject No. 85-13-DR01
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Attachment “B”

EROPOSAL
TO: THE CITY OF HUNTSVILLE

Public Services Building
320 Fountain Circle
Huntsville, Alab,

PROPOSAL OF nnfﬂ‘ﬂ he PF;QJ‘J\MM EXHE o H 11 C
(58 e, "% My aC Balel]?

(ADDRESS)
TO MAKE CERTAIN IMPROVEMENTS ENTITLED:

FOR THE CITY OF HUNTSVILLE, ALABAMA.

GENTLEMEN:

The undersigned bidder has carefuily examined the drawings or plans, bid documents, the
specifications, the general requireme , the supplement to general requirements, the general terms
and conditions, this proposal, the agreemont, together with any addenda thereto, and agrees to fumish
and deliver all the materials, and to do and porform ali the work and labor required to be fumished and

MANDATORY |
bidder, either on page 2 of the Proposal or on the outside of the envelope. Fallure to acknowledge
recelpt of all addenda In writing shall result In the rejection of the bid.

The undersigned bidder understands that when unit prices are called for, the quantities shown herein
are approximate only and are subject to increase or decrease, and offers to do the work whether the
quantities are increased, or decreased, at the unit prices stated on the proposal form. The undersigned
bidder also understands that when lump sum bids are called for, he wiil be required to fumish ali
equipment, labor, material and other items or cost to construct a complete facility. The undersigned
bldder further understands that any deletions or additions designated on the outside of the bid y
must indicate the particular bid Item relative to the deletion or addition, even if the deletion or addition
references to deduct or add to the Total Base Bid.

Cortificates of Insurance are required naming the City as the Certificate Holder. Also, the name of the
project and project number shouid be Inciuded on the certificate. The Certificates should refiect the
Insurance coverage required herein. In addition, a copy of the policy may be requested upon award.

The undersigned bidder understands that the Contract Time and required milestones for completion of
all work is listed on Attachment “A®, Schedule Milestone Dates.

THE UNDERSIGNED BIDDER ALSO AGREES AS FOLLOWS:

All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville. Within
fifteen (15) days after the date of acceptance of this proposal by City Councli action, the contractor shall
exacute the contract and fumish to the OWNER a payment (labor and material) bond and a performance
bond, each in the amount of 100% of the contract amount.

PROPOSAL 1
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Accompanying this proposal Is a certified check or bid bond payable to the City of Huntsville, Alabama
in the amount of not less than five percent (§%) of the total amount shown on the proposal form(s)for the
base bid(s) but not exceeding $10,000.00. The check or bid bond shall be forfeited as liquidated
damages if, in the event that his proposal is accepted, the undersigned shall fall to execute the contract
and fumish a satisfactory contract bond under the conditions and within the time specified In this
Proposal. Otherwise, sald certified check or bld bond will be returned to the undersigned.

DATED: Q / b s zo,&.

(IF AN INDIVIDUAL, PARTNERSHIP, OR NON-INCORPORATED ORGANIZATION)
SIGNATURE OF BIDDER

8Y

ADDRESS OF BIDDER

NAMES AND ADDRESSES OF MEMBERS OF THE FIRM:

OUR CONTRACTOR'S STATE LICENSENO. 18 </-/ P ]

AR Bhen (N ol Puoroned et ex prise s Invc
BY Lz{’/lk——————’
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o secremary__LO0W A \n 3751

OFFICERS reasurer_ O [ G —

I

: 2E ADDENDA: Mdmdawlllonlybefaxedtomosebldmm
at the pre-bid meeting. ltlsﬂnmponslbmtyofanblddenbmfarbmecm
of Huntsviile wobsite forany updates. Acknowledge all addenda received below and consldered In this
bid by listing by addenda number below: G

[

PROPOSAL 2



All subcontractors must be

notified prior to approval of contract by City Council. Any additional

ATTACHMENT “C”

SUBCONTRACTOR'S LISTING

shali be approved by written letter from the Owner. Contractor shail

duration of the project.

TASKS TO BE
PERFORMED

SUBCONTRACTOR
NAME

approved in writing by Owner. If subcontractors are not approved, Contractor wili be
subcontractors needed during the contract period

notify Mary Hollingsworth via emall

at mary.hollingsworth@huntsvilleal gov and the Owner's project inspector of any changes to subcontractor list for the

NO.

ADDRESS
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Concrete
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Retaining Walls
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Street Lights
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Water
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Handrails
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Mechanical
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ATTACHMENT “p”

Contractor shall provide at least five (5) references Including NAME OF PROJECT, Owner Name, address, phone
number and contact name that demonstrates contractor's abllity on simliar projects.
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ATTACHMENT “E”

Pre-bid meeting to be held on Tuesday, January 29, 2013 at 10:00 a.m., in the 1st Floor Conference Room at 320 Fountain Circle,
Huntsville, AL 35801.
NOTICE TO CONTRACTORS

WANTED: Sealed bids in duplicate for the construction of: Research Park Stormwater Improvements, more particularly known as

Project No. 65-13-DR01.

Description ot Project: Instaliation of 2.000 linear feet of 6' x 9’ box culvert from_the intersection of Governors Drive West and
Eagles Drive to Lake 4 in Research Park.

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) and 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-8-7, 34-8-8
and 34-8-9 (amended 1996) setting forth the definition of general contractor and the licensing procedures and requirements for state
licensing. A copy of the above Codes may be obtained from the OWNER (City of Huntsville). No one Is entitled to bid and no
contract may be awarded to anyone who does not possess a valid general contractor’s license and the required classification for
the municipal type work to be performed. The general contractor’s license and classification must appear on the outside of the bid
envelope along with the general contractor's name and address, project name and number and date and time of bid opening.
Section 39-3-5 Code of Alabama has been amended as follows:

“In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled In a state
having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the nonresident
bidder’s state awards contracts to Alabama contractors bidding under similar circumstances.”

This project Research Park Stormwater Improvements » more particularly known as Project No. 65-13-DR01 requires the contractor
to possess a State of Alabama Classification of MU-(S) Municipal & Utility-Specialty Construction or {MU) Municipal & Utility.

After proposals are opened and read, they will be compared on the basis of the summation of the products or approximate
quantities shown in Attachment “A”, muitiplied by the unit bid prices. In the event of a discrepancy between unit bid prices and
extensions, the unit bid price shall govern. A proposal will not be considered unless signed by the bidder or his authorized agent
and accompanied by cashler's check or properly signed bid bond, as required by law.

in determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and past record of
performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for herein, in
addition to that of the bid price which would atfect the final cost of the Owner, will be taken into consideration in making award of
contract. The right is reserved to reject any bid where investigation of the business and technical organization of the bidder
available for the contempiated work, including financial resources, equipment, and experience on similar projects does not satlsfy
the Owner that such bidder is qualified to perform the work. The City Council of the City of Huntsville reserves the right to reject
any and all bids and to waive informalities.

Separate sealed bids for the construction of this project will be received at the City of Huntsville Pubiic Services Building, 320
Fountaln Circle, in the 1st Floor in the Conference Room, on the 6th_day of February, 2013, until 10:00 a.m. Each bid shall be
accompanied by an original signed, dated and sealed Bid Bond In the amount of not less than tive percent (5%) of the total shown
on the schedule of prices, but not exceeding $10,000.00. Quantities are known as Attachment “A”. No bidder may withdraw his bid
within ninety (90) days after the actual date of opening.

These Addenda, Special Provisions, Plans, the Supplement to General Requirements for Construction of Public Improvements Clty
of Huntsville Specifications, Standard Specifications for Construction of Public Improvements Contract Projects and ail
supplementary documents are essential parts of the contract, and a requirement occurring in one is as binding as though occurring
in all. They are intended to be complimentary and to describe and provide for a complete work. In case of discrepancy, calculated
dimensions, unless obviously incorrect, shall govern over scaled dimensions. Plans shall govern over Supplemental Specitications,
Supplemental Specifications shall govern over the Standard Specifications for Construction ot Public Improvements Contract
Projects. Special Provisions shall govern over Standard Specifications for Construction of Public Improvements Contract Projects,
Supplemental Specifications. Standard Specitications for Construction of Public Improvements Contract Projects and Engineering
Standards are available at no charge by downloading from the City Engineering website: www.huntsviileal.qov/engineering Plans
and proposals can be downloaded from our website at no cost: www. huntsvilleal.gov/engineering/bidlist.htmi Contractors will be
responsible for costs of duplicating their own plans and can choose photocopying facility of their choice. Additionally, Contractors
are responsible for checking website for any revisions/updates. Contractor is required to submit pricing, provided by the COH
(Attachment “A") and made available for download from the Engineering website, on either a 3 %" floppy disk or CD in the Excel
format. The bid disk or the CD must be in working condition and included with original bid packet and refiect the correct revision,
along with two signed hard copies. Failure to do so shall be cause for rejection of bid. If a price discrepancy is found on bid disk or
CD, printed hard copy prices submitted with original bid documents, with Contractor signature, will prevail.
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E-VERIFY — NOTICE

The Beason-Hammon Aiabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1 througt
31-13-30 (also known as and hereinafter referred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-491 on May 16
2012 is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of a contract and as ¢
term and condition of the contract with the City ot Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act, as
amended, any business entity or employer that employs one or more employees shall not knowingly employ, hire for employment.
or continue to employ an unauthorized alien within the State of Alabama. During the performance of the contract, such business
entity or employer shall participate in the E-Verity program and shall verity every employee that is required to be verified according
to the applicable federal rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-9(c). Failure to comply with these requirements may result in breach of contract,
termination of the contract or subcontract, and possibly suspension or revocation of business licenses and permits in accordance
with §31-13-9 (e) (1) & (2). Code of Alabama (1975) § 31-13-9 (k) requires that the tollowing clause be included in all City of Huntsville
contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting partles affirm, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the agreement and
shall be responsibie for all damages resulting therefrom.”

Contractor’s E-Verify Memorandum of Understanding shail be a part of the contract bid documents and shall be submitted with the
bid package.

ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975)

Compllance with the requirements ot the (Beason-Hammon Aiabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of
Aiabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the Alabama
immigration Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the contract
performance. The Contractor shali submit in the bid package, with the requested information included on the form, the “City of
Huntsville, Alabama Report of Ownership Form” listed in the bid proposal as Attachment “H”. The bidder selected for award of the
contract may be required to complete additional forms relating to citizenship or alien status of the bidder and its employees,
including e-verify information, prior to award of a contract.



ATTACHMENT “F”
SAMPLE FORM

REQUEST FOR PAYMENT

CITY OF HUNTSVILLE ENGINEERING DIVISION

PROJECT NAME AND NUMBER:
ESTIMATE NUMBER: ONE (1) PERIOD FROM: 0311105 T0
CONTRACT DURATION 0__ DAYS
START DATE: 0371 1705 END DATE: 311/05 TOTAL CONTRACT TIME (3)
REFER TO COH SUPPLEMENT
TO GENERAL REQUIREMENTS:
CHANGE ORDERS - CHANGE
TQ CONTRACT TIME TIME CO.#1  DAYSADDED 0
TIME CO.#2 DAYSADDED 0 CONTRACT DAYS REMAINING
TOTAL CONTRACT AMOUNT (1) AS AWARDED $___200000.00 CURRENT § 200,000.00
cos1 s -
co.#2 s -
TOTAL AMOUNT EARNED TO DATE LESS STORED MATERIALS (2): 8
MATERIAL STORED (INVOICE ATTACHED) $
RETAINAGE (5%) OF 50% OF CONTRACT mx_m:_ﬂmmwl $
$

AMOUNT EARNED AFTER RETAINAGE

LIQUIDATED DAMAGES PER DAY

\

300

will be

by
snd data from the invoice period end date

the
and muitiplying the days by the dally damages amount. Damages
wil ba from dua,

1]

DAYS

—_——
—_——
—_—

12, PAYMENT.
TOTAL AMOUNT PREVIOUSLY APPROVED TO DATE: $
AMOUNT DUE THIS ESTIMATE WITHOUT LIQUIDATED DAMAGES $
A: % OF TIME ELAPSED: TIME ELASPED TO DATE DAYS
TOTAL CONTRACT TIME (3) 0 DAYS
8: PROJECT COMPLETION: TOTAL EARNED TO DATE (2) - 0%
TOTAL CONTRACT AMOUNT 200,000.00
C PROGRESS OF WORK: B-A: =
CONTRACTORS CERTIFICATE
R the Oty Qualifed. aCtng 8nd auhortzed AGEN! 1or the CONYACIN
on the above project, do hereby cartify that we have performed ai of the work set farth in strict with the pians, laws ang theremw,

and da further certify that ak materiats, labor, and equipment isted heren have been

payment for the same in witng befare the final payment of this
compensation and final payment in full for al work
1s employees, agents, and

pad for in hull as aliowed on all prior estimates and ff requested 1 do 50, we wit show avidence of
estmate, We furthar certily that the amount received hereunder ia considered

performed undar the contract, inctuding any amendments thareto and, upon payment of sald sum, hareby releass the Owner.
representatives in accordance with sakt contract. We further cerafy that we ‘uily guarantse all work performed hereunder for a period of tweive

months from the dats of payment of the final estimate (in accordance with the terms of our onginal contract and all mnmn;ns thereto), during vmﬁ time al terms and
miess al

mammmnumumadmmmnmuromwmmwmmu.mmmmmmum a
as contained contract documents.

in said

CERTIFIED FOR PAYMENT ON THIS THE DAY OF
:)4 CONTRACTOR:
TITLE:
SIGNED WITNESS:
SIGNATURE
We have the and to this and to the best of our knowledge, the estimate is true and correct,

BY

CONSTRUCTION INSPECTOR

8y
PROJECT ENGINEER

APPROVED FOR PAYMENT

BY
SHANE DAVIS, CITY ENGINEER
OR RON ADAMS, DEPUTY CITY ENGINEER
OR LYNN MAJORS, ADMINISTRATIVE OFFICER

IF FINAL ESTIMATE, DATE WORK WAS
COMPLETED:




ATTACHMENT “G”

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the time a contract is awarded,
unless vendor/contractor is already registered and doing business with the City. No payments of invoices can be made until
this W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at the following website:

www.irs.ustreas.gov/pub/irs-pdf/fw9.pdf
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ATTACHMENT “H”

CITY OF HUNTSVILLE, ALABAMA REPORT OF OWNERSHIP FORM

General information. Please provide the following information: N
Legal neme(s) (include “doing business as”, if applicable): ol \Sto0Ner pﬂ') &5y nel F}MP/W(/

Uf\.
Cty of Huntsville current taxpayer Identification number (it avalisble): 3 15 0 |
(PleasenoteﬂmifﬁdsnmnberhasbaenasdgnedbymeGnymdtfyouammneudngyourbwnmnme.thenumber
should be listed on the renewal form.)

Type of Qumership. mmmmmewmmmmmmmwmmmammmwm
and entering the appropriate Entity 1.D. Number, if applicable (for an explanation of what an entity number is, please see

paragraph C below): -

F"'frype of awnershlp Entity I. D. Number
clieck a & App %]:r: m __
i Individual or Sole Proprietorship / W
mniliink 2 7227
O Limited Partnership (LP) Number & State:
"0 Limited Liabiliy Partnership (LLP) Number & State:
O Limited Liabilty Company (LLC) (Single | Number & Sisie;
Member)
"G LLC (Muli-Memben) [ Number & State: .
[ OFCorporation :tlumbszf&sm&wa_?g, A
"D Other, please expiain: Number & State ('I'f'a'ﬁTIr:g entity under state law):
J

EnﬂtyLD.Numham.IfanEnmyLD.Nmnberismquhedandﬂtebusimssmﬁlyismgmlnmhmmenmberls
available through the website of Alabama’s Secretary of State at: 1 2.8, under “Govemment Records”. Ifa
fom!maﬂtyhnotmgismmdmmbmueaeepmldemmulnnmnber(orpmarslmnarnwnurbymtnvar
’nmnedeaﬂad)asslmedbymesmeofbt’mﬁmabngmmemeofmm

Formation Documents. Plsase note that, with regard to entities, the entity’s formation documents, including articles or
certificates of incorporation, mganizaﬁm.oroherappﬂeaﬂebmﬁondowments,asmﬁedhhopmbaﬁamoﬁsdm
appﬂeab!eewntyandsmaoﬂohnaﬁon, gre pot required yniess: (1) spadﬁca!lyrequemdbymaow.or(z)anﬁmtyl.n.
anbarlsmqulredandonahasnotbmasdgnedorpmvlded.

Flease date and sign this form in the Space provided below and elther writs legibly or type your name under your signaturs.
¥f you are gigning ofan plaase insert your title as wall.

Signature: Title (if applicable);
Type or legibly write name: kmgf)/t ij?ﬂ-?’wfblf Date: &!5113

S
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THE E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION
MEMORANDUM OF UNDERSTANDING

ARTICLE |
PURPOSE AND AUTHORITY

This Memorandum of Understanding (MOU) sets forth the points of agreement between the
Department of Homeland Security (DHS) and Christopher Professional Enterprises, Inc
(Employer) regarding the Employer's participation in the Employment Eligibility Verification
Program (E-Verify). This MOU explains certain features of the E-Verify program and
enumerates specific responsibilities of DHS, the Social Security Administration (SSA), and the
Employer. E-Verify is a program that electronically confirms an employee's eligibility to work in
the United States after completion of the Employment Eligibility Verification Form (Form 1-9). For
covered government contractors, E-Verify is used to verify the employment eligibility of all newly
hired employees and all existing employees assigned to Federal contracts or to verify the entire
workforce if the contractor so chooses.

Authority for the E-Verify program is found in Title 1V, Subtitle A, of the lllegal Immigration
Reform and Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as
amended (8 U.S.C. § 1324a note). Authority for use of the E-Verify program by Federal
contractors and subcontractors covered by the terms of Subpart 22.18, “Employment Eligibility
Verification®, of the Federal Acquisition Regulation (FAR) (hereinafter referred to in this MOU as
a “Federal contractor with the FAR E-Verify clause”) to verify the employment eligibility of
certain employees working on Federal contracts is also found in Subpart 22.18 and in Executive
Order 12989, as amended.

ARTICLE Il
FUNCTIONS TO BE PERFORMED

A. RESPONSIBILITIES OF SSA

1. SSA agrees to provide the Employer with available information that allows the Employer to
confirm the accuracy of Social Security Numbers provided by all employees verified under this
MOU and the employment authorization of U.S. citizens.

2. SSA agrees to provide to the Employer appropriate assistance with operational problems that
may arise during the Employer's participation in the E-Verify program. SSA agrees to provide
the Employer with names, titles, addresses, and telephone numbers of SSA representatives to
be contacted during the E-Verify process.

3. SSA agrees to safeguard the information provided by the Employer through the E-Verify
program procedures, and to limit access to such information, as is appropriate by law, to
individuals responsible for the verification of Social Security Numbers and for evaluation of the
E-Verify program or such other persons or entities who may be authorized by SSA as governed
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by the Privacy Act (56 U.S.C. § 552a), the Social Security Act (42 U.S.C. 1306(a)), and SSA
regulations (20 CFR Part 401).

4. SSA agrees to provide a means of automated verification that is designed (in conjunction with
DHS's automated system if necessary) to provide confirmation or tentative nonconfirmation of
U.S. citizens' employment eligibility within 3 Federal Government work days of the initial inquiry.

5. SSA agrees to provide a means of secondary verification (including updating SSA records as
may be necessary) for employees who contest SSA tentative nonconfirmations that is designed
to provide final confirmation or nonconfirmation of U.S. citizens’ employment eligibility and
accuracy of SSA records for both citizens and non-citizens within 10 Federal Government work
days of the date of referral to SSA, unless SSA determines that more than 10 days may be
necessary. In such cases, SSA will provide additional verification instructions.

B. RESPONSIBILITIES OF DHS

1. After SSA verifies the accuracy of SSA records for employees through E-Verify, DHS agrees
to provide the Employer access to selected data from DHS's database to enable the Employer
to conduct, to the extent authorized by this MOU:

* Automated verification checks on employees by electronic me'ans, and
* Photo verification checks (when available) on employees.

2. DHS agrees to provide to the Employer appropriate assistance with operational problems that
may arise during the Employer's participation in the E-Verify program. DHS agrees to provide
the Employer names, titles, addresses, and telephone numbers of DHS representatives to be
contacted during the E-Verify process.

3. DHS agrees to make available to the Employer at the E-Verify Web site and on the E-Verify
Web browser, instructional materials on E-Verify policies, procedures and requirements for both
SSA and DHS, including restrictions on the use of E-Verify. DHS agrees to provide training
materials on E-Verify.

4. DHS agrees to provide to the Employer a notice, which indicates the Employer's participation
in the E-Verify program. DHS also agrees to provide to the Employer anti-discrimination notices
issued by the Office of Special Counsel for Immigration-Related Unfair Employment Practices
(OSC), Civil Rights Division, U.S. Department of Justice.

5. DHS agrees to issue the Employer a user identification number and password that permits
the Emp_loyer to verify information provided by employees with DHS's database.

8. DHS agrees to safeguard the information provided to DHS by the Employer, and to limit
access to such information to individuals responsible for the verification of employees’
employment eligibility and for evaluation of the E-Verify program, or to such other persons or
entities as may be authorized by applicable law. Information will be used only to verify the
accuracy of Social Security Numbers and employment eligibility, to enforce the Immigration and
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Att H - Pg 4 of 14 - 02/14/13

= Verify.

Company ID Number: 398167

Nationality Act (INA) and Federal criminal laws, and to administer Federal contracting
requirements.

7. DHS agrees to provide a means of automated verification that is designed (in conjunction
with SSA verification procedures) to provide confirmation or tentative nonconfirmation of
employees' employment eligibility within 3 Federal Government work days of the initial inquiry.

8. DHS agrees to provide a means of secondary verification (including updating DHS records as
may be necessary) for employees who contest DHS tentative nonconfirmations and photo non-
match tentative nonconfirmations that is designed to provide final confirmation or
nonconfirmation of the employees' employment eligibility within 10 Federal Government work
days of the date of referral to DHS, unless DHS determines that more than 10 days may be
necessary. In such cases, DHS will provide additional verification instructions.

C. RESPONSIBILITIES OF THE EMPLOYER

1. The Employer agrees to display the notices supplied by DHS in a prominent place that is
clearly visible to prospective employees and all employees who are to be verified through the
system,

2. The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and
telephone numbers of the Employer representatives to be contacted regarding E-Verify.

3. The Employer agrees to become familiar with and comply with the most recent version of the
E-Verify User Manual.

4. The Employer agrees that any Employer Representative who will perform employment
verification queries will complete the E-Verify Tutorial before that individual initiates any queries.

A. The Employer agrees that all Employer representatives will take the refresher tutorials
initiated by the E-Verify program as a condition of continued use of E-Verify.

B. Failure to complete a refresher tutorial will prevent the Employer from continued use
of the program.

5. The Employer agrees to comply with current Form |-9 procedures, with two exceptions:

» If an employee presents a "List B" identity document, the Employer agrees to only
accept "List B" documents that

contain a photo. (List B documents identified in 8 C.F.R. § 274a.2(b)(1)(B)) can be
presented during the Form I-9

process to establish identity.) If an employee objects to the photo requirement for

religious reasons, the Employer
should contact E-Verify at 888-464-4218.

» If an employee presents a DHS Form |-5651 (Permanent Resident Card) or Form |-766
(Employment Authorization Document) to complete the Form 1-9, the Employer agrees to
make a photocopy of the document and to retain the photocopy with the employee's
Form I-9. The photocopy must be of sufficient quality to allow for verification of the photo
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and written information. The employer will use the photocopy to verify the photo and to
assist DHS with its review of photo non-matches that are contested by employees. Note
that employees retain the right to present any List A, or List B and List C, documentation
to complete the Form I-9. DHS may in the future designate other documents that
activate the photo screening tool.

6. The Employer understands that participation in E-Verify does not exempt the Employer from
the responsibility to complete, retain, and make available for inspection Forms I-9 that relate to
its employees, or from other requirements of applicable regulations or laws, including the
obligationto comply with the antidiscrimination requirements of section 274B of the INA with
respect to Form I-9 procedures, except for the following modified requirements applicable by
reason of the Employer's participation in E-Verify: (1) identity documents must have photos, as
described in paragraph 5 above; (2) a rebuttable presumption is established that the Employer
has not violated section 274A(a)(1)(A) of the Immigration and Nationality Act (INA) with respect
to the hiring of any individual if it obtains confirmation of the identity and employment eligibility of
the individual in good faith compliance with the terms and conditions of E-Verify; (3) the
Employer must notify DHS if it continues to employ any employee after receiving a final
nonconfirmation, and is subject to a civil money penalty between $550 and $1,100 for each
failure fo notify DHS of continued employment following a final nonconfirmation; (4) the
Employer is subject to a rebuttable presumption that it has knowingly employed an unauthorized
alien in violation of section 274A(a)(1)(A) if the Employer continues to employ an employee after
receiving a final nonconfirmation; and (5) no person or entity participating in E-Verify is civilly or
criminally liable under any law for any action taken in good faith based on information provided
through the confirmation system. DHS reserves the right to conduct Form -9 and E-Verify
system compliance inspections during the course of E-Verify, as well as to conduct any other
enforcement activity authorized by law.

7. The Employer agrees to initiate E-Verify verification procedures for new employees within 3
Employer business days after each employee has been hired (but after the Form |-9 has been
completed), and to complete as many (but only as many) steps of the E-Verify process as are
necessary according to the E-Verify User Manual, or in the case of Federal contractors with the
FAR E-Verify clause, the E-Verify User Manual for Federal Contractors. The Employer is
prohibited from initiating verification procedures before the employee has been hired and the
Form I-8 completed. If the automated system to be queried is temporarily unavailable, the 3-day
time period is extended until it is again operational in order to accommodate the Employer's
attempting, in good faith, to make inquiries during the period of unavailability. Employers may
initiate verification by notating the Form -9 in circumstances where the employee has applied
for a Social Security Number (SSN) from the SSA and is waiting to receive the SSN, provided
that the Employer performs an E-Verify employment verification query using the employee's
SSN as soon as the SSN becomes available.

8. The Employer agrees not to use E-Verify procedures for pre-employment screening of job
applicants, in support of any unlawful employment practice, or for any other use not authorized
by this MOU. Employers must use E-Verify for all new employees, unless an Employer is a
Federal coptractor that qualifies for the exceptions described in Article 11.D.1.c. Except as
provided in Article 11.D, the Employer will not verify selectively and will not verify employees
hired before the effective date of this MOU. The Employer understands that if the Employer
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uses the E-Verify system for any purpose other than as authorized by this MOU, the Employer
may be subject to appropriate legal action and termination of its access to SSA and DHS
information pursuant to this MOU.

9. The Employer agrees to follow appropriate procedures (see Article Ill. below) regarding
tentative nonconfirmations, including notifying employees in private of the finding and providing
them written notice of the findings, providing written referral instructions to employees, allowing
employees to contest the finding, and not taking adverse action against employees if they
choose to contest the finding. Further, when employees contest a tentative nonconfirmation
based upon a photo non-match, the Employer is required to take affirmative steps (see Article
l11.B. below) to contact DHS with information necessary to resolve the challenge.

10. The Employer agrees not to take any adverse action against an employee based upon the
employee's perceived employment eligibility status while SSA or DHS is processing the
verification request unless the Employer obtains knowledge (as defined in 8 C.F.R. § 274a.1(]))
that the employee is not work authorized. The Employer understands that an initial inability of
the SSA or DHS automated verification system to verify work authorization, a tentative
nonconfirmation, a case in continuance (indicating the need for additional time for the
government to resolve a case), or the finding of a photo non-match, does not establish, and
should not be interpreted as evidence, that the employee is not work authorized. In any of the
cases listed above, the employee must be provided a full and fair opportunity to contest the
finding, and if he or she does so, the employee may not be terminated or suffer any adverse
employment consequences based upon the employee's perceived employment eligibility status
(including denying, reducing, or extending work hours, delaying or preventing training, requiring
an employee to work in poorer conditions, refusing to assign the employee to a Federal contract
or other assignment, or otherwise subjecting an employee to any assumption that he or she is
unauthorized to work) until and unless secondary verification by SSA or DHS has been
completed and a final nonconfirmation has been issued. If the employee does not choose to
contest a tentative nonconfirmation or a photo non-match or if a secondary verification is
completed and a final nonconfirmation is issued, then the Employer can find the employee is not
work authorized and terminate the employee’s employment. Employers or employees with
questions_about a final nonconfirmation may call E-Verify at 1-888-464-4218 or OSC at 1-800-
255-8155 or 1-800-237-2515 (TDD).

11. The Employer agrees to comply with Title VIl of the Civil Rights Act of 1964 and section
2748 of the INA, as applicable, by not discriminating unlawfully against any individual in hiring,
firing, or recruitment or referral practices because of his or her national origin or, in the case of a
protected individual as defined in section 274B(a)(3) of the INA, because of his or her
citizenship status. The Employer understands that such illegal practices can include selective
verification or use of E-Verify except as provided in part D below, or discharging or refusing to
hire employees because they appear or sound “foreign” or have received tentative
nonconfirmations. The Employer further understands that any violation of the unfair immigration-
related employment practices provisions in section 274B of the INA could subject the Employer
to civil penalties, back pay awards, and other sanctions, and violations of Title VIl could subject
the Employer to back pay awards, compensatory and punitive damages. Violations of either
section 274B of the INA or Title VIl may also lead to the termination of its participation in E-
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Verify. If the Employer has any questions relating to the anti-discrimination provision, it should
contact OSC at 1-800-255-8155 or 1-800-237-2515 (TDD).

12. The-Employer agrees to record the case verification number on the employee's Form I-9 or
to print the screen containing the case verification number and attach it to the employee's Form
-9,

13. The Employer agrees that it will use the information it receives from SSA or DHS pursuant
to E-Verify and this MOU only to confirm the employment eligibility of employees as authorized
by this MOU. The Employer agrees that it will safeguard this information, and means of access
to it (such as PINS and passwords) to ensure that it is not used for any other purpose and as
necessary to protect its confidentiality, including ensuring that it is not disseminated to any
person-other than employees of the Employer who are authorized to perform the Employer's
responsibilities under this MOU, except for such dissemination as may be authorized in advance
by SSA or DHS for legitimate purposes.

14. The Employer acknowledges that the information which it receives from SSA is governed by
the Privacy Act (5 U.S.C. § 552a(i)(1) and (3)) and the Social Security Act (42 U.S.C. 1306(a)),
and that any person who obtains this information under false pretenses or uses it for any
purpose other than as provided for in this MOU may be subject to criminal penalties.

15. The Employer agrees to cooperate with DHS and SSA in their compliance monitoring and
evaluation of E-Verify, including by permitting DHS and SSA, upon reasonable notice, to review
Forms I-9 and other employment records and to interview it and its employees regarding the
Employer's use of E-Verify, and to respond in a timely and accurate manner to DHS requests
for information relating to their participation in E-Verify,

D. RESPONSIBILITIES OF FEDERAL CONTRACTORS WITH THE FAR E-VERIFY CLAUSE

1. The Employer understands that if it is a subject to the employment verification terms
in Subpart 22.18 of the FAR, it must verify the employment eligibility of any existing employee
assigned to the contract and all new hires, as discussed in the Supplemental Guide for Federal
Contractors. Once an employee has been verified through E-Verify by the Employer, the
Employer may not reverify the employee through E-Verify.

a. Federal contractors with the FAR E-Verify clause agree to become familiar with and
comply with the most recent versions of the E-Verify User Manual for Federal Contractors and
the E-Verify Supplemental Guide for Federal Contractors.

b.” Federal contractors with the FAR E-Verify clause agree to complete a tutorial for
Federal contractors with the FAR E-Verify clause.

c. Federal contractors with the FAR E-Verify clause not enrolled at the time of contract
award: An Employer that is not enrolled in E-Verify at the time of a contract award must enroll
as a Federal contractor with the FAR E-Verify clause in E-Verify within 30 calendar days of
contract award and, within 90 days of enroliment, begin to use E-Verify to initiate verification of
employment eligibility of new hires of the Employer who are working in the United States,
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whether 6f not assigned to the contract. Once the Employer begins verifying new hires, such
verification of new hires must be initiated within 3 business days after the date of hire. Once
enrolled in E-Verify as a Federal contractor with the FAR E-Verify clause, the Employer must
initiate verification of employees assigned to the contract within 90 calendar days from the time
of enroliment in the system and after the date and selecting which employees will be verified in
E-Verify or within 30 days of an employee's assignment to the contract, whichever date is later.

d. Employers that are already enrolled in E-Verify at the time of a contract award but are
not enrolled in the system as a Federal contractor with the FAR E-Verify clause: Employers
enrolled in E-Verify for 90 days or more at the time of a contract award must use E-Verify to
initiate verification of employment eligibility for new hires of the Employer who are working in the
United States, whether or not assigned to the contract, within 3 business days after the date of
hire. Employers enrolled in E-Verify as other than a Federal contractor with the FAR E-Verify
clause, must update E-Verify to indicate that they are a Federal contractor with the FAR E-
Verify clause within 30 days after assignment to the contract. If the Employer is enrolled in E-
Verify for 90 calendar days or less at the time of contract award, the Employer must, within 90
days of enroliment, begin to use E-Verify to initiate verification of new hires of the contractor
who are working in the United States, whether or not assigned to the contract. Such verification
of new hires must be initiated within 3 business days after the date of hire. An Employer
enrolled as a Federal contractor with the FAR E-Verify clause in E-Verify must initiate
verification of each employee assigned to the contract within 90 calendar days after date of
contract award or within 30 days after assignment to the contract, whichever is later.

e. Institutions of higher education, State, local and tribal governments and sureties:
Federal contractors with the FAR E-Verify clause that are institutions of higher education (as
defined at 20 U.S.C. 1001(a)), State or local governments, governments of Federally recognized
Indian tribes, or sureties performing under a takeover agreement entered into with a Federal
agency pursuant to a performance bond may choose to only verify new and existing employees
assigned to the Federal contract. Such Federal contractors with the FAR E-Verify clause may,
however, elect to verify all new hires, and/or all existing employees hired after November 6,
1986. The provisions of Article I1.D, paragraphs 1.a and 1.b of this MOU providing timeframes
for initiating employment verification of employees assigned to a contract apply to such
institutions of higher education, State, local and tribal governments, and sureties.

f. Verification of all employees: Upon enroliment, Employers who are Federal contractors
with the. FAR E-Verify clause may elect to verify employment eligibility of all existing employees
working in the United States who were hired after November 6, 1986, instead of verifying only
new employees and those existing employees assigned to a covered Federal contract. After
enroliment, Employers must elect to do so only in the manner designated by DHS and initiate E-
Verify verification of all existing employees within 180 days after the election.

g. Form -9 procedures for existing employees of Federal contractors with the FAR E-
Verify clause: Federal contractors with the FAR E-Verify clause may choose to complete new
Forms 1-9 for all existing employees other than those that are completely exempt from this
process.--Federal contractors with the FAR E-Verify clause may also update previously
completed Forms [-9 to initiate E-Verify verification of existing employees who are not
completely exempt as long as that Form I-9 is complete (including the SSN), complies with
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Article Il.C.5, the employee’'s work authorization has not expired, and the Employer has
reviewed the information reflected in the Form I-9 either in person or in communications with the
employee to ensure that the employee's stated basis in section 1 of the Form -9 for work
authorization has not changed (including, but not limited to, a lawful permanent resident alien
having become a naturalized U.S. citizen). If the Employer is unable to determine that the Form
I-9 complies with Article 11.C.5, if the employee's basis for work authorization as attested in
section 1 has expired or changed, or if the Form I-9 contains no SSN or is otherwise incomplete,
the Employer shall complete a new I-9 consistent with Article I1.C.5, or update the previous I-9
to provide the necessary information. If section 1 of the Form I-9 is otherwise valid and up-to-
date and the form otherwise complies with Article 11.C.5, but reflects documentation (such as a
U.S. passport or Form [-551) that expired subsequent to completion of the Form I-9, the
Employer shall not require the production of additional documentation, or use the photo
screening tool described in Article 11.C.5, subject to any additional or superseding instructions
that may be provided on this subject in the Supplemental Guide for Federal Contractors.
Nothing in this section shall be construed to require a second verification using E-Verify of any
assigned-employee who has previously been verified as a newly hired employee under this
MOU, or to authorize verification of any existing employee by any Employer that is not a Federal
contractor with the FAR E-Verify clause.

2. The Employer understands that if it is a Federal contractor with the FAR E-Verify clause, its

compliance with this MOU is a performance requirement under the terms of the Federal

contract or subcontract, and the Employer consents to the release of information relating to

compliance with its verification responsibilities under this MOU to contracting officers or other

officials authorized to review the Employer’s compliance with Federal contracting requirements.
: ARTICLE Il

REFERRAL OF INDIVIDUALS TO SSA AND DHS

A. REFERRAL TO SSA

1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must print
the notice as directed by the E-Verify system and provide it to the employee so that the
employee may determine whether he or she will contest the tentative nonconfirmation. The
Employer must review the tentative nonconfirmation with the employee in private.

2. The Employer will refer employees to SSA field offices only as directed by the automated
system based on a tentative nonconfirmation, and only after the Employer records the case
verification number, reviews the input to detect any transaction errors, and determines that the
employee contests the tentative nonconfirmation. The Employer will transmit the Social Security
Number to SSA for verification again if this review indicates a need to do so. The Employer will
determine whether the employee contests the tentative nonconfirmation as soon as possible
after the Employer receives it.

3. If the employee contests an SSA tentative nonconfirmation, the Employer will provide the
employee with a system-generated referral letter and instruct the employee to visit an SSA
office within 8 Federal Government work days. SSA will electronically transmit the result of the
referral to the Employer within 10 Federal Government work days of the referral unless it
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determines that more than 10 days is necessary. The Employer agrees to check the E-Verify
system regularly for case updates.

4. The Employer agrees not to ask the employee to obtain a printout from the Social Security
Number database (the Numident) or other written verification of the Social Security Number
from the SSA.

B. REFERRAL TO DHS

1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must print
the tentative nonconfirmation notice as directed by the E-Verify system and provide it to the
employee so that the employee may determine whether he or she will contest the tentative
nonconfiration. The Employer must review the tentative nonconfirmation with the employee in
private.

2. If the Employer finds a photo non-match for an employee who provides a document for which
the automated system has transmitted a photo, the employer must print the photo non-match
tentative nonconfirmation notice as directed by the automated system and provide it to the
employee so that the employee may determine whether he or she will contest the finding. The
Employer must review the tentative nonconfirmation with the employee in private.

3. The Employer agrees to refer individuals to DHS only when the employee chooses to contest
a tentative ‘nonconfirmation received from DHS automated verification process or when the
Employer issues a tentative nonconfirmation based upon a photo non-match. The Employer will
determine whether the employee contests the tentative nonconfirmation as soon as possible
after the Employer receives it.

4. If the employee contests a tentative nonconfirmation issued by DHS, the Employer will
provide the employee with a referral letter and instruct the employee to contact DHS through its
toll-free hotline (as found on the referral letter) within 8 Federal Government work days.

5. If the employee contests a tentative nonconfirmation based upon a photo non-match, the
Employer will provide the employee with a referral letter to DHS. DHS will electronically transmit
the result of the referral to the Employer within 10 Federal Government work days of the referral
unless it determines that more than 10 days is necessary. The Employer agrees to check the E-
Verify system regularly for case updates.

6. The Employer agrees that if an employee contests a tentative nonconfirmation based upon a
photo non-match, the Employer will send a copy of the employee’s Form 1-551 or Form 1-766 to
DHS for review by:

* Scanning and uploading the document, or

» Sending a photocopy of the document by an express mail account (paid for at

employer expense).

7. If the Employer determines that there is a photo non-match when comparing the photocopied
List B document described in Article 11.C.5 with the image generated in E-Verify, the Employer
must forward the employee’s documentation to DHS using one of the means described in the
preceding paragraph, and allow DHS to resolve the case.
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ARTICLE IV
SERVICE PROVISIONS

SSA and DHS will not charge the Employer for verification services performed under this MOU.
The Employer is responsible for providing equipment needed to make inquiries. To access E-
Verify, an Employer will need a personal computer with Internet access.

ARTICLEV
PARTIES

A. This MOU is effective upon the signature of all parties, and shall continue in effect for as long
as the SSA and DHS conduct the E-Verify program unless modified in writing by the mutual
consent of all parties, or terminated by any party upon 30 days prior written notice to the others.
Any and all system enhancements to the E-Verify program by DHS or SSA, including but not
limited to the E-Verify checking against additional data sources and instituting new verification
procedures, will be covered under this MOU and will not cause the need for a supplemental
MOU that outlines these changes. DHS agrees to train employers on all changes made to E-
Verify through the use of mandatory refresher tutorials and updates to the E-Verify User
Manual, the E-Verify User Manual for Federal Contractors or the E-Verify Supplemental Guide
for Federal Contractors. Even without changes to E-Verify, DHS reserves the right to require
employers to take mandatory refresher tutorials. An Employer that is a Federal contractor with
the FAR E-Verify clause may terminate this MOU when the Federal contract that requires its
participation in E-Verify is terminated or completed. In such a circumstance, the Federal
contractor with the FAR E-Verify clause must provide written notice to DHS. If an Employer that
is a Federal contractor with the FAR E-Verify clause fails to provide such notice, that Employer
will remain a participant in the E-Verify program, will remain bound by the terms of this MOU
that apply to participants that are not Federal contractors with the FAR E-Verify clause, and will
be required to use the E-Verify procedures to verify the employment eligibility of all newly hired
employees.

B. Notwithstanding Article V, part A of this MOU, DHS may terminate this MOU if deemed
necessary because of the requirements of law or policy, or upon a determination by SSA or
DHS that there has been a breach of system integrity or security by the Employer, or a failure
on the part of the Employer to comply with established procedures or legal requirements. The
Employer understands that if it is a Federal contractor with the FAR E-Verify clause, termination
of this MOU by any party for any reason may negatively affect its performance of its contractual
responsibilities.

C. Some or all SSA and DHS responsibilites under this MOU may be performed by
contractor(s), and SSA and DHS may adjust verification responsibilities between each other as
they may determine necessary. By separate agreement with DHS, SSA has agreed to perform
its responsibilities as described in this MOU.
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D. Nothing in this MOU is intended, or should be construed, to create any right or benefit,
substantive or procedural, enforceable at law by any third party against the United States, its
agencies, officers, or employees, or against the Employer, its agents, officers, or employees.

E. Each party shall be solely responsible for defending any claim or action against it arising out
of or related to E-Verify or this MOU, whether civil or criminal, and for any liability wherefrom,
including (but not limited to) any dispute between the Employer and any other person or entity
regarding the applicability of Section 403(d) of IIRIRA to any action taken or allegedly taken by

the Employer.

F. The Employer understands that the fact of its participation in E-Verify is not confidential
information and may be disclosed as authorized or required by law and DHS or SSA policy,
including but not limited to, Congressional oversight, E-Verify publicity and media inquiries,
determinations of compliance with Federal contractual requirements, and responses to inquiries
under the Freedom of Information Act (FOIA).

G. The foregoing constitutes the full agreement on this subject between DHS and the Employer.

H. The individuals whose signatures appear below represent that they are authorized to enter
into this MOU on behalf of the Employer and DHS respectively.
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To be accepted as a participant in E-\!erify. you should only sign the Employer's Section
of the signature page. If you have any questions, contact E-Verify at 888-464-4218.
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SUPPLEMENT TO GENERAL REQUIREMENTS
FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS
RESEARCH PARK STORMWATER IMPROVEMENTS
PROJECT NO. 65-13-DR01

CITY OF HUNTSVILLE, ALABAMA



SUPPLEMENT TO GENERAL REQUIREMENTS
1. GENERAL

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-
8-7, 34-8-8 AND 34-8-9 (AMENDED 1996) setting forth the definition of general contractor and the licensing procedures and
requirements for state licensing. No one is entitled to bid and no contract may be awarded to anyone who does not possess a
valid general contractor's license and the required classification for the municipal type work to be performed. The general
contractor's State of Alabama license and classification must appear on the outside of the bid envelope along with the general
contractor's name and address, project name and number and date and time of bid opening. Failure to provide this will be

cause to reject the bid.

In determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and past record
of performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for
herein, in addition to that of the bid price which would affect the final cost to the Owner, will be taken into consideration in
making award of contract. The right is reserved to reject any bid where investigation of the business and technical
organization of the bidder available for the contemplated work, including financial resources, equipment, and experience on
similar projects does not satisfy the Owner that such bidder is qualified to perform the work. The City Council of the City of
Huntsville reserves the right to reject any and all bids and to waive informalities.

Separate sealed bids for the construction of this project shall be accompanied by Bid Bond in the amount of five percent (5%)
of the amount of the bid not to exceed $10,000.00. Quantities are known as Attachment “A”. No bidder may withdraw his bid
within ninety (90) days after the actual date of opening. These specifications, the supplemental specifications, the plans,
special provisions and all supplementary documents are essential parts of the contract, and a requirement occurring in one is
as binding as though occurring in all. They are intended to be complementary and to describe and provide for a complete
work. In case of discrepancy, calculated dimensions, unless obviously incorrect, shall govern over scaled dimensions.
Supplemental Specifications shall govern over the Standard Specifications for Construction of Public Improvements Contract
Projects. Plans shall govern over Standard Specifications for Construction of Public Improvements Contract Projects. Special
Provisions shall govern over Standard Specifications for Construction of Public Improvements Contract Projects, Supplemental
Specifications, and Plans. All bid openings and any scheduled pre-bid conferences are open to the public and will be held in
the Public Services Conference Room on the 1st Floor at 320 Fountain Circle, Huntsville, Alabama, unless otherwise noted.

All references to OWNER shall mean City of Huntsville, Alabama. All references to City Engineer shall mean OWNER.
2. PROPOSAL PREPARATION

(A) Proposal Form. The bidder's proposal must be submitted on the complete original proposal form furnished him by the
City. Unless otherwise provided in the proposal, joint venturers may submit a proposal for a joint venture of qualified bidders
on a proposal form issued to one of them, provided each venturer has taken out a proposal and provided the proposal is
signed by each co-venturer.

(B) Details. On the proposal form, the bidder shall enter in numbers a unit price and the extended amount bid (unit price x
quantity) in the appropriate column for each bid item, exclusive of those items for which a fixed contract unit price and
extension amount are shown. On lump sum items an entry shall be shown in the amount bid column. If a bidder wishes to bid
an item free, then he shall enter 0 (zero) in both the unit price column and amount bid column. After all extensions are made,
the bidder shall total the extended amounts of the bid items and show his total bid amount in the appropriate place on the
proposal form. All figures shall be legibly shown in ink or typed. Any interlineation, erasure or other alteration of a figure shall
be initialed by the signer of the proposal. The City will check the extension of each item given in the proposal and correct all
errors and discrepancies. In case of a discrepancy between a unit bid price and the extension amount, the unit price shall
govern. The sum of the extension amounts will be the contract bid price. The undersigned bidder further understands that
any deletions or additions designated on the outside of the bid envelope, must indicate the particular bid item relative to the
deletion or addition, even if the deletion or addition references to deduct or add to the Total Base Bid.

(C) Signing. The bidder's proposal must be signed with ink by the individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a joint venture, or by one or more officers of a
corporation or by an agent of the Contractor legally qualified and acceptable to the City. If the proposal is made by an
individual, his name and post office address must be shown; by a partnership, the name and post office address of each
partnership member must be shown; as a joint venture, the name and post office address of each member or officer of the
firms represented by the joint venture must be shown; by a corporation, the name of the corporation and the business address
of its corporate officials must be shown. The proposal bid bond, if bid bond is tendered, shall be properly signed by the bidder

and the surety.

(D) Irregular Proposals. Proposals will be considered irregular and will be rejected if they contain any omissions, alteration
of form, additions not called for, incomplete bids (includes failure to enter a unit bid price on a bid item or, in the case of an
alternate, the alternate being bid by the Contractor), interlineations, erasures or alterations not initialed by the person signing
the proposal, or other irregularities of any kind.



Bids that are not signed will be considered non-responsive and will be rejected. No proposal will be opened that does not
contain the contractor's Alabama State license number. Proposals may be rejected at any time prior to the execution of the
contract. Any bidder using the same or different names for submitting more than one proposal upon any project will be
disqualified from further consideration on that project.

(E) Delivery of Proposals. Each proposal for each contract shall be placed, together with the proposal guaranty, in a sealed
envelope on the outside of which is written in large letters “Proposals for Work™ and so marked as to indicate the project name,
project number, bidder name, and State license number. Proposals will be received by the OWNER or his representative
unless otherwise provided until the hour and date set in the notice to Contractors for the opening thereof. No proposal will be
considered which has not been received prior to the hour and date set for the opening of bids. Proposals received after that
time will be returned. No proposal will be opened that does not contain the contractor's Alabama State license number.

3. QUANTITIES

The undersigned bidder understands that when unit prices are called for, the quantities shown herein are approximate only
and are subject to increase or decrease, and offers to do the work whether:the quantities are increased, or decreased, at the
unit prices stated in the proposal. Any substantial changes requiring an increase must be approved by change order prior to
work and authorized by City Council Action. The undersigned bidder also understands that when lump sum bids are called for,
he will be required to furnish all equipment, labor, material and other items or cost to construct a complete facility. See
Attachment “A” - Bid Quantities or revised Attachment if quantities have changed after pre-bid meeting.

4. CHANGE ORDERS
(A) Changes in the Work

Without invalidating the agreement, the owner may, at any time or from time to time, order additions, deletions or revisions in
the work; these will be authorized by change orders. Upon receipt of a change order, the contractor will proceed with the work
involved. All such work shall be executed under the applicable conditions of the contract documents. A change order signed
by the contractor indicates his agreement.

The OWNER may authorize minor changes or alterations in the work not involving extra cost and not inconsistent with the
overall intent of the contract documents. These may be accomplished by a field order.

Additional work performed by the contractor without authorization of a change order will not entitle him to an increase in the
contract price or an extension of the contract time, except in the case of an emergency.

The owner will execute appropriate change orders prepared by the engineer covering changes in the work to be performed
and work performed in an emergency and any other claim of the contractor for a change in the contract time or the contract
price which shall be approved by the OWNER.

It is the contractor’s responsibility to notify his surety of any changes affecting the general scope of the work or change in the
contract price and the amount of the applicable bonds shall be adjusted accordingly. The contractor will fumnish proof of such
adjustment to the owner.

(B) Change of Contract Price.

The contract price may only be changed by a change order. Any claim for additional compensation shall be based on written
notice delivered to the Owner and Engineer within ten (10) days of the occurrence of the event giving rise to the claim. Notice
of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such occurrence unless OWNER
allows an additional period of time to ascertain more accurate data. The contract price constitutes the total compensation
payable to the contractor for performing the work. All duties, responsibilities and obligations assigned to or undertaken by the
contractor shall be at his expense without changing the contract price. The owner may at any time without notice to the
sureties, by written order designated or indicated to be a change order, make any change in the work within the general scope
of the contract, including but not limited to changes: (1) in the specifications (including drawings and designs); (2) in the
method or manner of performance of the work; (3) in the owner-furnished facilities, equipment, materials, services, or site; or
(4) directing acceleration in the performance of the work. Any other written order or an oral order from the owner which
causes any such change, shall be treated as a change order under this clause, provided that the contractor gives the owner
written notice stating the date, circumstances, and source of the order and that the contractor regards the order as a change

order.
- (C) Change in the Contract Time.

The contract time may only be changed by a change order. Any claim for an extension in the contract time shall be based on
written notice delivered to the owner and engineer within ten (10) days of the occurrence of the event giving rise to the claim.
Notice of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such occurrence unless
OWNER allows an additional period of time to ascertain more accurate data. All claims for adjustment in the contract time
shall be determined by OWNER if owner and contractor cannot otherwise agree. Any change in the contract time resulting



from any such claim shall be incorporated in a change order. The contract time will be extended in an amount equal to time
lost due to delays beyond the control of contractor if he makes a claim as provided above. Such delays shall include, but not
be restricted to, acts or neglect by any separate contractor employed by owner, fires, floods, labor disputes, epidemics,
abnormal weather conditions, or acts of God.

All time limits stated in the contract documents are of the essence of the agreement. The provisions shall not exclude
recovery for damages (including compensation for additional professional services) for delay by either party. No claim for
delay shall be allowed because of failure to furnish drawings until two weeks after demand for such drawings and not then
unless such claim be reasonable.

(D) Time extension for abnormal weather conditions
In order for the owner to award a time extension for abnormal weather, the following conditions must be satisfied:

1. The weather experienced at the project site during the contract period must be found to be unusually severe, that
is, more severe than the adverse weather anticipated for the project location during any given month.

2. The unusually severe weather must actually cause a delay to the completion of the project. The delay must
be beyond the control and without fault or negligence of the contractor.

The following table of monthly anticipated adverse weather delays is based on National Oceanic and Atmospheric
Administration (NOAA) and similar data for the project location and will constitute the base line for monthly weather time
evaluations. The Contractor's normal progress schedule must reflect these anticipated adverse weather delays in all weather
dependent activities. The contractor’s bid shall include the impact of the anticipated lost days in his quotation for the time he is
to be on site.

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT | Nov DEC

11 8 6 4 4 5 6 4 4 3 4 8

Actual adverse weather delay days must prevent work on critical activities for 50% or more of the contractor's scheduled work
day betore it is considered a weather delay day.

5. MAINTAIN OFFICE

The successful contractor shall establish an office in Huntsville, Alabama, with telephone service, and shall maintain close
liaison with the OWNER.

6. SUBCONTRACTORS

The prime contractor shall be responsible for all work covered under the executed contract; therefore, this responsibility cannot
be shifted by subcontracting the work to others. All subcontractors shall be approved by the OWNER and shall be properly
licensed as required by Alabama State Law. (Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-
8-6, 34-8-7, 34-8-8 AND 34-8-9 (AMENDED 1996)) A list of all subcontractors proposed for use on the project shall be
provided to the OWNER at the time that bids are received. This document will be known as ATTACHMENT “C". Lien waivers
will be required from all subcontractors at the time of submittal of the final payment request.  Contractor shall keep the
“Subcontractor's Listing” updated throughout the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the Contractor.

All subcontractors must be approved in writing by Owner. If the subs listed on Attachment “C’ are approved by the Owner, you
will be notified in your notice to proceed. Any additional subcontractors needed during the contract period shall be approved by
written letter from the Owner. If subcontractors are not approved, you will be notified prior to approval of contract by City
Council. See Section 39 for Correction to City of Huntsville Standards Specifications for Construction.

7. BID BOND

Accompanying this proposal is a certified check or original signed, dated and sealed bid bond in the amount of not less than
five percent (5%) of the total amount shown on the schedule of prices, not exceeding $10,000.00 doliars, payabile to the City of
Huntsville, Alabama, which is to be forfeited, as liquidated damages, if, in the event that his proposal is accepted, the
undersigned shall fail to execute the contract and fumish a satisfactory contract bond under the conditions and within the time
specified in this proposal; otherwise, said certified check or bid bond is to be returned to the undersigned.

8. N/A



9.  LIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS SHOWN AS
SECTION 24.)

The Contractor shall provide and maintain comprehensive general public liability insurance protecting the Contractor and the
City against claims arising out of or resulting from the Contractor's operation under his contract for personal injury or property
damage with minimum combined single limits of $1,000,000, whether such operations are performed by himself, or by anyone
directly or indirectly employed by them. In addition, a copy of the policy may be requested upon award. Certificates of
insurance acceptable to the City shall be filed with the City prior to commencement of work and said certificate shall provide
that policies will not be altered or canceled until at least 30 days prior written notice has been given to the City.

The Contractor shall indemnify and hold the OWNER, its officers and employees harmless from any suits, claims, demands,
damages, liabilities, costs and expenses including reasonable attorney’s fees, arising out of or resulting from the performance
of the work, Certificates of Insurance are required naming the City as the Certificate Holder. The Certificates should reflect
the insurance coverage required herein. The Certificates are to be signed by a person authorized by the Insurer to bind
coverage on its behalf and must be an original signature. Certificates signed using digital signatures will not be accepted. The
Certificates must indicate coverage will not be canceled or non-renewed except after thirty (30) days prior written notice to the
City at the following address: City of Huntsville, P.O. Box 308, Huntsville, Alabama 35804, Attention: Penny Kaelly.

10. LICENSES AND CLASSIFICATIONS

In order to receive the award of this contract, the Contractor shall be required to possess a valid general contractor's license in
accordance with Code of Alabama §§34-8-2 (1975) and (1996 amended) Code of Alabama as stated in Section 1 above.
This general contractor’s license shall be a State of Alabama general contractor’s license and shall be maintained throughout
the term of this contract. A valid City of Huntsville license shall also be maintained throughout the term of this contract.

The required classification for this project is stated in the Notice to Contractors also known as Attachment “E".

11. PERMITS

Additionally, the contractor shall be required to obtain and pay for all other federal, state or local permits, licenses, and fees
which may be necessary or required in order to perform the work detailed herein. A City of Huntsville Contractor’s License
must be obtained from the City of Huntsville Inspection Department at the time signatures are obtained on contracts. A copy
of City of Huntsville license shall be provided to the OWNER at the time the contract is executed.

12. PAYMENT

The OWNER agrees to pay the Contractor as follows: Once each month per project, the OWNER shall make partial payment
to the Contractor on the basis of duly certified and approved estimates of the work performed during the preceding month by
the Contractor, less five percent (5%) of the amount of such estimate, which is to be retained by the City until all of the work
has been performed. Owner reserves the right to withhold payments for, but not limited to: a) defective work not remedied or
defective materials not removed from site; b) claims filed, or reasonable evidence indicating imminent filing of claims against
the Contractor; c) failure of the Contractor to make payments properly to subcontractors for labor, materials and equipment; d)
a reasonable doubt that the Contract can be completed for the balance then unpaid; e) damage to another Contractor; f)
performance of work in violation of the terms of the Contract; g) expiration of Contract time. Liquidated damages will be
deducted from all invoices when the invoice estimate period end date is later than the contract completion date. All pay
requests will be submitted by hard copy and on disk. The hard copy will be printed from the disk. A sample copy of the
invoice is attached as Attachment “F". The OWNER will provide the disk to the contractor. Two originals and two copies of
the invoices are required before payment will be made. The disk should be submitted each month, along with the originals
and copies, to the Administrative Officer in the Engineering Department. No further retainage will be held after fifty percent
(50%) of the contract is complete. All payments to Contractor will be made as soon as practical after the approval and finance
processes have been completed. SEE SECTION 32 FOR INFORMATION ON FINAL PAYMENT.

13. N/A
14. EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, and SITE WORK

Before submitting a proposal, bidders shall examine carefully the site of the proposed work, the general and local conditions,
the proposal form, standard specifications, supplemental specifications, special provisions, and the bid bond form, and it is
mutually agreed that the submission of a proposal shall be prima facie evidence that the bidder has made such examination
and has judged for and satisfied himself as to the conditions to be encountered in performing the work, and to the
requirements of plans, standard specifications, supplemental specifications, special provisions, contract, and bonds. No
adjustments or compensation will be allowed for losses caused by failure to comply with this requirement. Boring logs and
other records of subsurface investigations may be available for inspection by bidders. Bidders shall request such records if
they are not otherwise provided with bid documents. If available, it is understood that such information was obtained and is
intended for the City of Huntsville's design and estimating purposes only. It is made available to bidders that they may have
access to identical subsurface information available to the City, and is not intended as a substitute for personal investigation,
interpretations and judgment of the bidders. Bidders are advised that the City disclaims responsibility for any opinions,



conclusions, interpretations, or deductions that may be expressed or implied in any of the information presented or made
available to bidders; it being expressly understood that the making of deductions, interpretations, and conclusions from all of
the accessible factual information is the bidder's sole responsibility.

The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract Documents, the Shop
Drawings, and the Product Data and shall give written notice to the Owner of any inconsistency, ambiguity, or error omission
which the Contractor may discover with respect to these documents before proceeding with the affected work. The issuance
or the express or implied approval by the Owner or the Engineer of the Contract Documents, Shop Drawings, or Product Data
shall not relieve the Contractor of the continuing duties imposed hereby, nor shall any such approval be evidence of the
Contractor's compliance with this Contract. The Owner has requested the Engineer to only prepare documents for the Project,
including drawings and specs for the project which are accurate, adequate, consistent, coordinated and sufficient for
construction. HOWEVER, the OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER
TO THE CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution hereof, the contractor acknowledges and
represents that it has received, reviewed, and carefully examined 'such documents, has found them to be complete, accurate,
adequate, consistent, coordinated and sufficient for construction, and that the Contractor has not, does not, and will not, rely
upon any representation or warranties by the Owner conceming such documents as no such representation or warranties
have been or are hereby made.

15. INCLUSIONS TO CONTRACT

The parties further agree that the advertisement for bids, instructions to bidders, contractor's proposal, plans and
specifications, general requirements, supplement to general requirements and general terms and conditions, together with any
addenda thereto, made prior to submission of the contractor's proposal and all modifications agreed to by the parties and
issued after the execution of this contract are a part of this contract as if fully set out herein.

16. COMMENCEMENT OF WORK

It is further understood and agreed that the Contractor shall commence work to be performed under this contract within fifteen
(15) days from the date of this contract, unless otherwise instructed in writing by the OWNER. All work shall be carried on

continuously to completion.
17. CONTRACT TIME

All work is to be completed within the allotted time of the original contract, which is stated in the bid proposal documents,
unless a valid change order has been issued which alters the contract time period.

18. LIQUIDATED DAMAGES

It is further understood and agreed by and between the parties to this contract, that in the event the work to be performed
under this contract is not completed at the expiration of the contract time, then, and in that event, the Contractor shall pay to
the City the amounts per calendar day by the schedule shown in the schedule in the City of Huntsville Standard Specifications,
Section 80.11 ~ “Schedule of Liquidated Damages” for each day thereafter until such work is completed. The City will deduct
said sum or sums from any money due the Contractor under this contract for any and all invoices submitted after the contract
due date. (See Section 12.). Attachment “F” — Sample of Request for Payment with Liquidated Damages shall become a part
of the contract documents. Liguidated damages will be deducted from all invoices when the invoice estimate period end date
is later than the contract completion date.

Section 80.11 — “Schedule of Liquidated Damages” has been amended as follows effective 2/1/11 and revised in COH
ecifications 3/7/11:

specilications 3///11:

Original Contract® Amount: Ligquidated ‘Damages. Dally Charge-
ST 8 piiesidated Damages Dallil chary
More Than To and Calendar Day Work Day
Including or Fixed Date
S 0 $ 100,000 S 200 S 400
S 100,000 S 500,000 S 550 S 1,100
S 500,000 S 1,000,000 S 900 S 1,800
S 1,000,000 S 2,000,000 S 1,350 S 2,700
S$ 2,000,000 | ... . $ 1,550 S 3,100

When the contract time is on the calendar day or date basis, the
schedule for calendar days shall be used. When the contract time is on a
work day basis, the schedule for work days shall be used.



Amounts in accordance with ALDOT and COH specifications and is based on contract amount before Change Orders.

19. STORAGE OF MATERIALS

The Contractor shall not permit the storage of materials on or use of any property outside the right-of-way easement or
property identified as the project site.

20. TRAFFIC FLOW

The Contractor shall be responsible for the uninterrupted, orderly and safe flow of traffic around, on, over or across the project
site.

21. TERMINATION FOR CONVENIENCE

A. The City may for any reason whatever terminate performance under this Contract by the Contractor for convenience. The
City shall give written notice of such termination to the Contractor specifying when the termination becomes effective.

B. The Contractor shall incur no further obligations in connection with the Work and the Contractor shall stop Work when such
termination becomes eftective. The Contractor shall also terminate outstanding orders and subcontracts. The Contractor shall
settle the liabilities and claims arising out of their termination of subcontracts and orders. The City may direct the Contractor to
assign the contractor's right, title and interest under terminated orders or subcontracts to the City or its designee.

C. The Contractor shall transfer titie and deliver to the Owner such completed Work and materials, equipment, parts, fixtures,
information and Contract rights as the Contractor has.

D. (1) The Contractor shall submit a termination claim to the City specifying the amounts due because of the
termination for convenience together with costs, pricing or other data required by the City. If the Contractor fails
to file a termination claim within six (6) months from the effective date of termination, the owner shall pay the
Contractor, an amount derived in accordance with subparagraph (3) below.

(2) The City and the contractor may agree to the compensation, if any, due to the Contractor hereunder.
(3) Absent agreement to the amount due to the Contractor, the City shall pay the Contractor the following amounts:
(a) Contract prices for labor, materials, equipment and other services accepted under this Contract.

(b) Reasonable costs incurred in preparing to perform and in performing the terminated portion of the
work, and in terminating the Contractor's performance, plus a fair and reasonable allowance for
overhead and profit thereon (such profit shall not include anticipated profit or consequential
damages); provided, however, that if it appears that the Contractor would not have profited or
would have sustained a loss if the entire Contract would have been completed, no profit shall be
allowed or included and the amount of compensation shall be reduced to reflect the anticipated
rate of loss, if any. Costs incurred in performing the terminated portion of the work must have
been incurred prior to the effective date of the termination.

(c) Reasonable costs of settling and paying claims arising out of the termination of subcontracts or
orders pursuant to Paragraph B of this clause. These costs shall not include amounts paid in
accordance with other provisions hereof.

The Total Sum to be paid the Contractor under this clause shall not exceed the total Contract Price, as properly adjusted,
reduced by the amount of payments otherwise made, and shall in no event include duplication of payment.

22. TERMINATION FOR CAUSE

A. If the Contractor persistently or repeatedly refuses or fails to prosecute the work in a timely manner, supply
enough properly skilled workers, supervisory personnel or proper equipment or material, or if it fails to make
prompt payment to Subcontractors or for materials or labor, or persistently disregards laws, ordinances, rules,
regulations, or orders of any public authority having jurisdiction, or otherwise is guilty of a substantial violation of
a material provision of this Contract, then the Owner may, by written notice to the Contractor, without prejudice to
any other right or remedy, terminate the employment of the Contractor and take possession of the site and of all
materials, equipment, tools, construction equipment, and machinery thereon owned by the Contractor and may
finish the Work by whatever methods it may deem expedient. In such case, the Contractor shall not be entitled
or receive any further payment until the Work is finished.



B. If the unpaid balance of the Contract Price exceeds the cost of finishing the work, including compensation for the
additional professional services and expenses made necessary thereby, such excess shall be paid to the
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the City. This
obligation for payment shall survive the termination of the Contract.

C. In the event the employment of the Contractor is terminated by the City for cause pursuant to Paragraph A and it
is subsequently determined by a court of competent jurisdiction that such termination was without cause, such
termination shall thereupon be deemed a Termination for Convenience and the provisions of the Termination for

Convenience clause shall apply.
23. UNBALANCED BIDS

The City may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items. A bid is materially
unbalanced when it is based on prices which are significantly overstated or understated in relation to cost for other work, and if
there is a reasonable doubt that the bid will result in the lowest overall cost to the City even though it may be the low evaluated

bid.
24. ADDITIONAL INSURANCE REQUIREMENTS

The Contractor shall carry insurance of the following kinds and amounts in addition to any other forms of insurance or bonds
required under the terms of the contract specifications. The Contractor shall procure and maintain for the duration of the job
until final acceptance by the Owner, or as later indicated, insurance against claims for injuries to persons or damages to
property which may arise from or in connection with the performance of the work hereunder by the Contractor, his agents,

representatives, employees or subcontractors.

A. MINIMUM SCOPE OF INSURANCE

1. General Liability

Insurance will be written on an occurrence basis. Claims-made coverage will be accepted only on an exception
basis after the Owner's approval. General Liability Coverage and Owners Contractors Protective Insurance should be written
by this same insurance company.

Commercial General Liability
Products and Completed Operations
Contractual
Personal Injury
Explosion, Collapse and Underground
Broad Form Property Damage

2. Professional Liability
N/A

3. Automobile Liability

Business Automobile Liability providing coverage for all owned, hired and non-owned autos. Coverage for loading and
unloading shall be provided under either automobile liability or general liability policy forms.

4. Worker's Compensation Insurance

Statutory protection against bodily injury, sickness or disease or death sustained by employee in the scope of
employment. Protection shall be provided by a commercial insurance company or a recognized self-insurance fund authorized
before the State of Alabama Industrial Board of Relations.

5. Employers Liability Insurance

Covering common law claims of injured employees made in lieu of or in addition to a worker's compensation
claim.



B. MINIMUM LIMITS OF INSURANCE

1. General Liability

Commercial General Liability on an occurrence form for bodily injury and property damage:

$2,000,000 General Aggregate Limit

$2,000,000 Products - Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury

$1,000,000 Each Occurrence

2. Professional Liability
N/A
3. Automobile Liability
$1,000,000 Combined Single Limit per accident for bodily injury and property damage.
4. Worker's Compensation
As required by the State of Alabama Statute.
5. Employers Liability

$100,000 Bodily Injury
$500,000 Policy Limit by Disease

C. OTHER INSURANCE PROVISIONS

The Owner is hereby authorized to adjust the requirements set forth in this document in the event it is determined that
such adjustment is in the Owner's best interest. If the insurance requirements are not adjusted by the Owner prior
to the Owner's release of specifications with regard to the project in questions, then the minimum limits shall apply.

The policies are to contain, or be endorsed to contain, the following provisions:
1. General Liability and Automobile Liability Coverages Only:

a. The Owner, its officers, employees, agents and specified volunteers are to be covered as Additional Insureds,
as their interest may appear, as respects: liability arising out of activities performed by or on behalf of the contractor, architect,
engineer, land surveyor or consulting firm for products used by and completed operations of the Contractor, or automaobiles
owned, leased, hired or borrowed by the Contractor. The coverage shall contain no special limitations on the scope of
protection afforded to the Owner, its officers, employees, agents or specified volunteers.

b. The Contractor's insurance coverage shall be primary insurance as respects the Owner, its officers,
employees, agents, and specified volunteers, as their interest may appear. Any insurance or self-insurance maintained by the
Owner, its officers, officials, employees, agents or specified volunteers shall be excess of the Contractor’s insurance and shall

not contribute to it.

c. The Contractor's insurance shall apply separately to each insured against whom claim is made or suit is
brought, except with respect to the limits of the insurer’s liability.

2. All Coverages

a. The Contractor is responsible to pay all deductibles. Each insurance policy required by this clause shall be
endorsed to state that coverage shall not be suspended, voided, canceled by either party, reduced in coverage or in limits
except after thirty (30) days prior written notice by certified mail, return receipt requested, has been given to the Owner.
Cancellation of coverage for non-payment of premium will require ten (10) day's written notice to the Owner.

b. Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the Owner,
its officers, employees, agents or specified volunteers.

D. ACCEPTABILITY OF INSURERS

Insurance is to be placed with insurers with an A. M. Best's rating of no less than B + V.



E.  VERIFICATION OF COVERAGE

The Owner shall be indicated as a Certificate Holder and the Contractor shall furnish the Owner with Certificates of
Insurance reflecting the coverage required by this document. The A.M. Best Rating and deductibles, if applicable, shall be
indicated on the Certificate of Insurance for each insurance policy. The certificates for each insurance policy are to be signed
by a person authorized by that insurer to bind coverage on its behalf. All certificates are to be received and approved by the
Owner before work commences. The Owner reserves the right to require complete, certified copies of all required insurance

policies at any time.

F. SUBCONTRACTOR WORKING FOR GENERAL CONTRACTOR, OR ARCHITECT, ENGINEERS, LAND
SURVEYORS OR CONSULTING FIRMS WORKING FOR THE ENGINEER OF RECORD

The Contractor shall include all subcontractors as insured under its policies or shall furnish separate certificates and/or
endorsements for each subcontractor. The Engineer of Record shall include all architects, engineers, land surveyors or
consulting firms as insured under its policies other than professional liability, or shall furnish separate certificates and/or
endorsements for each architect, engineer, land surveyor or consulting firm. Subcontractors working for the contractor or
architects, engineers, land surveyors, or consulting firms working for the Engineer or Record shall be required to carry

insurance.
G. HOLDHARMLESS AGREEMENT
1. Other Than Professional Liability Exposures

The Contractor, architect, engineer, land surveyor or consulting firm, to the fullest extent permitted by law, shall
indemnify and hold harmless the City of Huntsville, its elected and appointed officials, employees, agents and specified
volunteers against all claims, damages, losses and expenses, including, but not limited to, attorney’s fees, arising out of or
resulting from the performance of the work, provided that any such claim, damage, loss or expense (1) is attributable to
personal injury, including bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, including
loss of use resulting therefrom and (2) is caused by any negligent act or omission of the contractor, architect, engineer, land
surveyor or consulting firm, or any of their subcontractors, subconsuitants, or anyone directly or indirectly employed by any of
them or anyone for whose acts they are legally liable. Such obligation should not be construed to negate, abridge, or
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person described in

this paragraph.

2. The architect, engineer, land surveyor or consulting firm agrees that as respects to negligent acts, errors, or
omissions in the performance of professional services, to indemnify and hold harmiess the City of Huntsville, its officers,
agents, employees, and specified volunteers from and against any and all claims, demands, losses and expenses including,
but not limited to attorney’s fees, liability, or consequential damages of any kind or nature resulting from any such negligent
acts, errors, or omissions of the architect, engineer, land surveyor or consulting firm or any of their subconsultants, or anyone
directly or indirectly employed by any of them or anyone for whose acts they are legally liable.

25. DOMESTIC PREFERENCES
in the performance of this contract, the contractor shall comply with Ala Code (1975) §§ 39-3-1 through 39-3-5 in supplying
steel, materials, supplies, other products, and labor. Failure to comply with these requirements shall subject the contractor to
the penalties set forth in the sections of the Alabama Code set forth above.

26. TIME IS OF THE ESSENCE
Time is of the essence in the performance of this contract.

27. NO DAMAGES FOR DELAYS
In the event that the Contractor is delayed in the performance of the work for the reasons set forth in | 80.09 of the City of
Huntsville’'s Standard Specifications_for the Construction of Public_Improvements, Contract Projects, 1991, then the

Contractor's recovery for such delay shall be limited to the extensions of time in contract performance in accordance with the
provisions of §80.09 and in §4(c) “Changes in Contract Time" as set forth in the Request for Bids.

In such circumstances, time extensions are the sole remedy provided to the Contractor. The Contractor shall make no claim
for extra compensation due to delays of the project beyond his control. Such delays may include those caused by an act of
neglect on the part of the owner or the engineer, or by an employee of either, or by any separate contractor employed by the
Owner, or by any changes ordered in the work, or by labor disputes, fire, unusual delays in transportation, adverse weather
condition not reasonably anticipatable, unavoidable casualties, or by delay specifically authorized by the owner in writing
pending the resolution of any disputes, or by any other cause which the Owner determines may justify delay.



28. CONTRACTOR RESPONSIBLE FOR LOCATING UTILITIES PRIOR TO CONSTRUCTION INITIATION

The Contractor's attention is specifically directed to §50.07 -Cooperation with Utilities and Non-Highway Public Facilities of the
City of Huntsville's Standard Specifications for the Construction of Public Improvements, Contract Projects. 1991. In addition
to the responsibilities placed on the Contractor by that clause, the Contractor shall be responsible for having existing utilities
located prior to excavations. The existence and location of any underground utility pipes or structures shown on these
drawings have been obtained by a search of the available records. The City assumes no responsibility as to completeness or
accuracy of the depicted location on these drawings. The Contractor shall be responsible for taking precautionary measures to
protect the utility lines shown and all other lines not of record or not shown on these drawings by verification of their location in
the field prior to the initiation of the work.

29. CORRECTION TO CITY OF HUNTSVILLE'S STANDARD SPECIFICATIONS FOR THE CONSTRUCTION OF
PUBLIC IMPROVEMENTS, CONTRACT PROJECTS, 1991

§80.09 (b) 2.of the City of Huntsville's Standard Specifications for the Construction of Public Improvements. Contract Projects,
1991 refers to the definition of recovery time as being set forth in Section 10.01. inasmuch as this definition was omitted from
§10.01, the following definition shall be incorporated :

Recovery Time. Recovery time is defined as the time required, after the controlling item or items of work have been
substantially damaged as a result of conditions and causes beyond the control of the Contractor and not due to his negligence
of fault, to restore the work to the condition existing prior to such damage so that normal operations can be resumed on the
contract pay items. Recovery time shall be the number of days required by the Contractor, working with normal forces, to
restore the work as described above.

30. WARRANTIES

Contractor shall provide a minimum of one year warranty of all materials and services from date of final completion.
Additionally, all manufacturer's warranties on materials used in providing the services shall be provided to the owner with the
final payment request. Separate warranty bonds may be required on specialty items as determined by the Owner and will be
shown as a separate line item in the quantities prior to bidding.

31. COORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of the contractor to coordinate with other separate contractors who may be working on the site or
an adjacent site with regards to access to the site, storage of materials and working on a non-interference basis.

32. W-9 TAXPAYER FORM

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the time a contract is awarded,
unless vendor/contractor is already registered and doing business with the City. No payments of invoices can be made until
this W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at the following website:

WWW.irs.ustreas.qov/publ/irs-pdf/fw9.pdf

33.  FINAL PAYMENT

Final payment to construction contractor will be made after contractor provides the following: advertising of completion for
four (4) consecutive weeks, lien waivers have been provided from all subcontractors, Record Drawings (As-Builts) have been
submitted to the OWNER by construction contractor, all property pins have been reset by a licensed land surveyor hired by the
construction contractor to meet “Standards of Practice for Surveying in the State of Alabama” as required by the Alabama
Board of Registration for Engineering and Land Surveyors, and all construction signs have been removed. This final payment
will be retainage only. All work shall be complete prior to advertisement of completion. Advertisement of completion shall be
in a Huntsville local newspaper. The final payment request of retainage only shall be submitted along with two (2) original,
certified copies (with raised notary seal) of the advertisement of completion, warranties, lien waivers and Record Drawings.
The advertisement of completion must read as follows:

LEGAL NOTICE (Header)

(company name) hereby gives Legal Notice of Completion of Contract with (project name) , (project
no.(s) located in the City of Huntsville, Alabama. All claims should be filed at (company address) during this

period of advertisement, i.e. June 17, 24, July 1, 8, 2011 (example of dates).



34. PROJECT COMPLETION DATE

The project completion date will be a date mutually agreed upon by the OWNER and Contractor. This date will be after all
items have been completed. Therefore, all work will be complete before any advertisement of completion is made. The
completion date will always be before the first advertisement date. This final project completion date will be the date used to
determine the one year warranty for all work and materials, unless a separate warranty bond has been called for as a line item
prior to bidding.

35. RECORD DRAWINGS
POLICY FOR RECORD DRAWINGS

The purpose of this policy is to document procedures for the preparation and delivery of Record Drawings. Record Drawings
shall include all changes in the plans, including those issued as Change Orders, Plan Clarification, Addenda, Notice to
Bidders, responses to Requests for Information, Jobsite Memos, and any additional details needed for the construction of the
project, but not shown on the plans. After completion of all construction and before final acceptance is made, the Contractor
shall submit one set of full size record drawings with dimensioned changes shown in red pencil, and one digital copy of record
drawings using the criteria listed below.

City Construction Projects:

The Contractor shall be responsible for field surveying upon substantial completion of construction (to be performed by a
registered land surveyor in Alabama). Contractor is responsible for providing digital record drawings showing all info specified
below, as applicable. Record drawings shall be maintained by the Contractor at the work site and shall be updated based on
job progress to reflect all changes. Record drawings shall be made available for review on a monthly basis at the job site. A
monthly review of record drawings will be part of the monthly monetary progress review. Progress payments may be withheld
if the Record Drawings are not kept up-to-date. A late review could result in a delay of payment.

Format Requirements for all record drawing submittals:

All drawings shall be prepared in Micro Station .DGN format, unless otherwise approved by the City Engineer. Transmittal
letters shall consist of a list of files being submitted, a description of the data in each file, and a level/layer schematic of each
design file. DGN design files should have working units as follows: master units in feet, no sub-units, and 1,000 positional
units. All data submitted shall use NAD 1983 Alabama East Zone coordinates as described in The Code of Alabama (1975),
section 35-2-1 and NGVD 1929. Digital files shall be submitted on 4-3/4” CD ROM, 100 MB zip drive, 3 and %2 inch floppy
disk, or to the City of Huntsville F.T. P. Site. Contractor is required to certify that record drawings are in the correct format
upon submittal. Record Drawings shall be prepared and provided to the OWNER in the manner required and described below
in Level Symbology.

Record Drawing Criteria, unless otherwise noted by City Enqgineer:

1. Roadways:
a. Any changes during construction of roadway/intersections that differ from plan drawings.

2. Sanitary Sewers:
a. Gravity Line
i. Horizontal Location of Manholes — Northing and easting Coordinates
ii. Vertical Location of Manholes — Lid elevation and Invert elevation.
iii. Changes in location of clean outs, or end of service lateral.
iv. Changes in length, slope, size, or material of lines.
b. Force Mains
i. Horizontal Location of Air Relief/Vacuum/Isolation Valves — Northing and easting Coordinates
ii. Horizontal and Vertical Location of Fittings/Bends
iii. Changes in length, size, depth or material of lines
iv. Changes in restraint types
¢. Pump Stations
i. Changes in Structural Requirements — (length, width, thickness, cover, laps, bar size, spacing,
materials, material strengths, etc.)
ii. Changes in Site Development and/or Landscaping
iii. Changes in Equipment

3. Storm Drainage:
a. Structures (boxes, inlets, end treatments, etc.):
i. Horizontal locations of Features — Northing and easting coordinates
ii. Vertical location of Features — Tops and Inverts
iii. Changes in type, size, or material of feature.



b. Pipes/ Culverts:
i. Document length
ii. Document siope
iii. Document size
iv. Document invert elevation
v. Changes in material of structure
c. Flumes, Ditches, and/or Swales/Berms: (the following are minimum requirements).
i. Horizontal location (to verify location within described easements)

For easement widths less than At 100-foot intervals along
15- feet the centerline of feature.
For easement widths 15-feet or At 200-foot intervals along
Greater the centerline of feature.

ii. Vertical location (to verify positive drainage)

For slopes less than 0.5% | At 50-foot intervals along
the centerline of feature.
For slopes 0.5% or greater | At 100-foot intervais along
the centerline of feature.

iii. Changes in width or material of feature.
iv. Changes in location and type of geotechnical fabric used.
v. Changes in overall grading of site topography.

d. Detention / Retention Facility:
i. Changes in size, location, or material of facility.
ii. Changes in location and type of geotechnical fabric used.
iii. Where applicable, copy of maintenance agreement.

Checklist for review of record drawings:

Changes in sidewalk location or size.

Changes in shoulder widths.

Changes in grades at intersections. (also to include changes in island location)

Changes in location of driveway aprons.

Changes in pavement section, to be supported by adequate documentation.

Changes in gutter flow line elevation. (could be substituted in 3b) versus edge of pavement).
Geotechnical fabric locations, to include vertical elevation.

Changes in Traftic Engineering related items such as signals, signage and markings, etc.

Se~oaoop

Any other changes that may have occurred during construction.

LEVEL SYMBOLOGY
DESIGN CONTENTS LINE COLOR WEIGHT TEXT FONT CELL
LEVEL CODE SIZE NAME
1 State Plane 0 0 0 20 0
Coordinate Grid
2 Benchmarks 0 0 0
3 Street Text 0 3 0 20 0
4 Street R/W 7 0 0
5 Street Centerline 7 0 0
6 Street Pavement 0 3 0
6 Proposed Street 3 16 0
Pavement
7 Parking Lots 1 3 1
8 Secondary Roads 2 3 0
8 Trails 3 3 0
9 Secondary 0 3 0 20 0
Roads/Trails Text
10 Sidewalks 5 3 0
11 Bridges/Culverts 0 0 0
12 Hydrology - Major 6 1 0
12 Hydrology - Minor, 7 1 0
Ditches
13 Hydrology - Text 0 1 0 25 23




14 Tailings & Quarries, 0 1 0
Athletic
Fields/Text, misc.
areas
15 City Limits/County 1 0 3
Line
16 City /limit text 0 0 1 30 0
17 Railroad Tracks 0 2 0 RR
(Patterned)
18 Railroad Text 0 2 0 25 0
19 Railroad R/W 2 2 0
20 Utility Poles (Cell) 0 5 0 P POLE
21 Utility Easements 3 5 0
22 Utility Text 0 5 1
23 Geographic Names 0 3 1
24 Building Structures 0 0 0
Pools and Text 0 1 0 10 1
24 Future Site of 2 0 0 STRUCT
Structures
Existing Structures 2 0 0 STRCEX
(exact location and
shape unknown)
25 Property Lines 6 6 1
26 Cadastral Polygons 6 6 0
27 Ownership Text 0 6 1
28 Cemeteries/Text 4 6 0 10 1
29 Lot Numbers 25 0
30 Block Numbers 30 0
31 Addition Names 0 0 0 35 0
32 Open
33 Lot Ticks
34 Lot Lines/Property 6 6 0
Lines
35 Trees/Hedge Rows 0 6 0 AS=1 TREES
36 GPS Monuments 0 5 0 15 0 GPS
37 2' Topo Contour
38 5’ Topo Contour 0 7 0
39 25* Major Topo 0 7 0
Contour
40 X Spot Elevation 0 7 0
41 FEMA 0 3/0 0 18 1 GPSPNT
Monuments/Labels
42 Quarter Sections
43 Section Lines 0 5 0
44 Features 0 2 0
44 Cell Towers 0 12 0 AS=1 CELTWR
45 Fences (Pattern) 0 8 0 AS=1 FENCE
46 Format/Legend 0 0 0 Limleg
Madleg
47 Mass Points 0 7 2
48 Break Lines 0 7 2
49 Open
50 Signs
51 Open
52 Open
53 Open
54 Open
55 Open
56 Property Address 0 1 0
57 Text Tag for 0 1 0 10-20 1
Buildings
58 Open
59 Open
60 Open
61 Open




62 Monuments for Setup
(point cell)
63 Open

36. LIEN WAIVERS

Lien waivers will be required from all subcontractors working for the contractor. These lien waivers shall be included with your
final payment package. The contractor is responsible for obtaining signatures from his subcontractors. If no subcontractors
are used, contractor must provide a statement indicating such.

37. LOWEST RESPONSIBLE BIDDER

For the purpose of determining the lowest responsible bidder, the OWNER shall consider the base bid amount together with
any options set forth in the Request for Bids. In the event that the City does not have sufficient funds to award both the base
bid and all options, then the City reserves the right to determine the lowest responsible bidder on the base bid only or the base
bid and the number of options affordable considering the funds available to the City for the procurement. This method for
determining the low bidder is for the purpose of allowing the City to procure the most advantageous bid for the OWNER. City
of Huntsville reserves the right to award any and/or all options at any time during the life of the contract.

38. NON-RESIDENT BIDDERS

"In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a
state having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the
nonresident bidder's state awards contracts to Alabama contractors bidding under similar circumstances.”

39. CORRECTION TO SECTION 80.08(C) of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS" is revised as shown:

(C) DAYS WORK NOT PERMITTED: The Contractor shall not permit work on any pay item to be done on Sundays and the
following holidays: New Year's Day, Martin Luther King's Birthday as nationally observed, Memorial Day, Independence Day,
Labor Day, Veterans Day, Thanksgiving Day and Christmas Day, except with permission of the Director.

40. CORRECTION TO SECTION 80 - PROSECUTION AND PROGRESS 80.01 Subletting and Contract. (a)
LIMITATIONS

The Contractor shall not sublet the contract or any portion thereof, or of his right, title, or interest therein, without written consent of the
DIRECTOR. If such consent is given, the Contractor will be permitted to sublet a portion of the work, but shall perform with his own
organization, work amounting to not less than 30 percent of the total contract cost. Any items designated in the contract as "specialty
items" may be performed by sub-contract and the cost of such specialty items performed by sub-contract may be deducted from the
total cost before computing the amount of work required to be performed by the contractor with his own organization. No sub-contracts,
or transfer of contract, shall relieve the Contractor of his liability under the contract and bonds. The Department reserves the right to
disapprove a request for permission to sublet when the proposed Subcontractor has been disqualified from bidding for those reasons
listed in Subarticle 20.02(b) and Article 30.03.

41. CORRECTION TO SECTION 80 - PROSECUTION AND PROGRESS 80.03 Progress Schedule of Operations

A critical path schedule is required within thirty (30) days after award. The critical path schedule must be submitted in
Microsoft Projects format (electronic format and hard copy), with the critical path highlighted. The critical path schedule shall
show information on the task or tasks that must be finished on schedule for the project to finish on schedule. Task
dependencies, constraints, and relationships shall be shown on the schedule. Iif the progress report (critical path) is not
received, YOUR first pay estimate will NOT BE PROCESSED UNTIL IT IS RECEIVED). See section 80.03 and 80.04 for
additional requirements.

42, CORRECTION TO SECTION 80 - PROSECUTION AND PROGRESS 80.09 (b) Contracts on a Calendar Day or
Calendar Date Basis

§80.09 (b) first paragraph reads: “When the notice to proceed is delayed more than 10 calendar days after execution of the
contract, the date of completion will be extended . . .” Shall be amended to read “When the notice to proceed is delayed more
than 15 calendar days after execution of the contract, the date of completion will be extended . . ."

Section 80.09(B) is revised to remove the last sentence of the first paragraph: ( "Also where the total cost of the completed
work exceeds the total cost shown on the proposal, an extension in calendar days will be granted the Contractor, as provided
in Section 80.09(a)1.” ) It is replaced by: “Where the scope of work is increased, an extension of time commensurate with the
scope of the change may be granted by the OWNER, when in his judgment, the facts justify an extension. The contractor



shall provide justification substantiated to the satisfaction of the OWNER with any requests for time extensions. Justification
shall include, but not be limited to, a revised schedule showing the impact to critical path tasks. "

43. CORRECTION TO SECTION 105 - EXCAVATION AND EMBANKMENT 105.04 (a) Method of Measurement

Section 105.04 will remain as stated when estimated borrow material is less than 2500 C.Y.

When estimated borrow material is more than 2500 C.Y., Section 105.04 is revised to remove the last paragraph: “Borrow
material will be measured at the point of delivery, inside the delivery truck less 30 percent for shrinkage.”

44, CORRECTION TO SECTION 847 — PIPE CULVERT JOINT SEALERS

Section 847 is deleted and replaced with Section 846 — Pipe Culvert Joint Sealers, ALDOT Specifications for Highway
Construction, Current Edition.

45, NPDES CONSTRUCTION REQUIREMENTS

For areas of this project meeting the Alabama Department Of Environmental Management (ADEM) definition of a
“Construction Site", the Contractor shall prepare and apply for, pay the necessary fees, post the required registration at the
jobsite prior to commencing work, and maintain the worksite and records in accordance with the ADEM requirements for
National Pollutant Discharge Elimination System (NPDES) registration. Off site borrow pits utilized in the construction of this
project are included in the requirement. NPDES Construction Site is construction that disturbs 1 acre or greater or will disturb
less than 1 acre but is part of a larger common plan of development or sale whose total land disturbing activities total 1 acre or
greater. An NPDES construction site also includes construction sites, irrespective of size, whose stormwater discharges have
a reasonable potential to be a significant contributor of pollutants to a water of the State, or whose stormwater discharges
have a reasonable potential to cause or contribute to a violation of an applicable Alabama water quality standard as
determined by the Department. The Contractor is referred to the “Alabama Department Of Environmental Management Field
Operations Division — Water Quality Program - Division 335 — 6" for complete definitions and requirements. The Contractor is
also referred to Iltem 11 of these General Requirements, sections 50.15, 50.16, and 70.02 of the City of Huntsville Standard

Specifications For Construction Of Public Improvements, Contract Projects (Specifications)

Contractor violations of the permit by rule which results in enforcement actions from ADEM including fines and/or work
stoppage shall be the responsibility of the Contractor. Fines assessed to the Contractor or the OWNER because of Contractor
action shall be paid by the Contractor. No extension of contract time shall be considered as a result of enforcement.
Enforcement history will also be considered by the OWNER in its decision to issue future proposals or award future contracts
in accordance with disqualification provisions of Section 20.02(b) of the Specifications.

46. DELETION OF SECTION 50.01 — Authority of the Engineer of Record
This section is deleted.

47. SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the design and in no case shall this approval be
considered to cover error or omissions in shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all connections; and he shall bear the cost of all
extra work in erection caused by errors in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
for any changes in fabrication necessary. No work shall be done on the material before the shop drawings have been
approved. Any material that the Contractor orders prior to the approval shall be at the Contractor's risk.

Substitutions or changes whether indicated or implied on shop drawings will not be considered as changes regardiess of the
Engineer's approval of shop drawings unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless directed in writing to the Owner and acceptance
by the Owner of said changes. Any acceptance of change by the Owner does not constitute a change to the contract unless
that change has been approved and directed in writing per change order. Compensation for preparing and furnishing all shop
and working drawings shall be included in the contract unit prices for the various pay items of work.

48. E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1
through 31-13-30 (also known as and hereinafter referred to as “ the Alabama Immigration Act") as amended by Act No. 2012-
491 on May 16, 2012 is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of
a contract and as a term and condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the
Alabama Immigration Act, as amended, any business entity or employer that employs one or more employees shall not
knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify program and shall



verify every employee that is required to be verified according to the applicable federal rules and regulations. The business
entity or employer shall assure that these requirements are included in each subcontract in accordance with §31-13-9(c).
Failure to comply with these requirements may result in breach of contract, termination of the contract of subcontract, and
possibly suspension or revocation of business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville contracts that have
been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shail be deemed in breach of the
agreement and shall be responsible for all damages resuiting therefrom.”

Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with
the bid package.

49. CITY OF HUNTSVILLE'S TRAFFIC ENGINEERING DEPARTMENT CONSTRUCTION REQUIREMENTS
For areas of this project that require removal of traffic loops, striping, markings, rpm's and ceramic markers, the following shall

apply:

1. TRAFFIC SIGNAL LOOP REPAIRS - All vehicular and bicycle detector loop replacements shall be in accordance
with the Alabama Department of Transportation Standard Specifications for Highway Construction, current edition.
Unless otherwise specitied, traffic signal loops shall be replaced exactly as existed prior to any paving or resurfacing
work. The general contractor will be responsible for documenting location of loops, location of any associated items
for loop operation and assuring that loops are replaced exactly as existed prior to paving.  All vehicular and bicycle
loop repairs shall be replaced within fourteen (14) calendar days after paving work.

2. TRAFFIC SIGNAL STRIPING, MARKINGS, RAISED PAVEMENT MARKERS AND CERAMIC MARKERS FOR
GUIDANCE - All traffic striping, markings, raised pavement markers and ceramic markers for guidance shall be in
accordance with the Alabama Department of Transportation Standard Specifications for Highway Construction,
current edition. Unless otherwise specified, traffic striping, markings, raised pavement markers and ceramic markers
for guidance shall be replaced exactly as traffic striping, markings, raised pavement markers and ceramic markers for
guidance existed prior to any paving or resurfacing work. The general contractor will be responsible for documenting
location of all striping, markings, raised pavement markers and ceramic markers for guidance and assuring that all
are replaced exactly as existed prior to paving. All traffic striping, markings, raised pavement markers and ceramic
markers for guidance shall be reflectorized.  All resurfaced areas shall be marked with temporary striping and
markings for traffic usage by nightfall each day, 7 days a week, in accordance with State of Alabama regulations. All
permanent striping, markings, raised pavement markers and ceramic markers for guidance shall be replaced within
thirty (30) calendar days after paving work.

50. SURVIVABILITY OF CONTRACT PROVISIONS

Termination of this Contract by either party shall not affect the rights and obligations of the parties that accrued prior to the
effective date of the termination. Terms and conditions of the contract that survive termination include, but are not necessarily
limited to, provisions regarding payments, insurance, termination, warranty, governing law of the contract, liquidated damages,
bonding requirements, notice procedures, waiver, and other requirements necessary and appropriate for the proper resolution
of disputes, claims, and enforcement of the rights of the parties.

51. SURETY BONDS

The Contractor shall furnish separate performance and payment bonds to the Owner within fifteen (15) days after the date of
acceptance of this proposal by City Council action. Each bond shall set forth a penal sum in an amount not less than the
Contract Price. Each bond furnished by the Contractor shall incorporate by reference the terms of this Contract as fully as
though they were set forth verbatim in such bonds. In the event the Contract Price is adjusted by Change Order executed by
the Contractor, the penal sum of both the performance bond and the payment bond shall be deemed increased by like
amount. The performance and payment bonds fumished by the Contractor shall be in forms suitable to the Owner, in
conformance with all the requirements of the Code of Alabama (1975), §39, and shall be executed by a surety, or sureties,
reasonably suitable to the Owner. All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville.

52. GOVERNING LAW

The Contract shall be governed by the laws of the State of Alabama.



53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citlzen Protection Act, Act No. 2011-535,
Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the
Alabama Immigration Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the
contract performance. The Contractor shall submit in the bid package, with the requested information included on the form,
the “City of Huntsville, Alabama Report of Ownership Form” listed in this document as Attachment “H". The bidder selected for
award of the contract may be required to complete additional forms relating to citizenship or alien status of the bidder and its
employees, including e-verify information, prior to award of a contract.

54. SUCCESSORS AND ASSIGNS

The Owner and Contractor bind themselves, their successors and assigns to the other party hereto and to successors and
assigns of such other party in respect to covenants, agreements, and obligations contained in this Contract. The Contractor
shall not assign this Contract without written consent of the Owner. In no event shall a contract be assigned to an
unsuccessful bidder whose bid was rejected because he or she was not a responsible or responsive bidder.

55. WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the individual or a member of the firm or
entity or to an officer of the corporation for which it was intended, or if delivered at or sent by registered or certified mail to the

last business address known to the party giving notice.

56. RIGHTS AND REMEDIES

Duties and obligations imposed by the Contract Documents and rights and remedies available there under shall be in addition
to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.

No action or failure to act by the Owner, Engineer, or Contractor shall constitute a waiver of a right or duty afforded them under
the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a breach there under, except as
may be specifically agreed in writing.

57. ENTIRE AGREEMENT
This Contract represents the entire agreement between the Owner and the Contractor and supersedes all prior

communications, negotiations, representations or agreements, either written or oral. This agreement may be amended only by
written instrument signed by both Owner and Contractor.
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RESEARCH PARK STORMWATER IMPROVEMENTS
Project No. 65-13-DR01
February 4, 2013

Addendum #1

The attached pre-bid meeting minutes, all addenda, and attachments for the above-referenced project will
become part of the contract documents.

* Any bidder who designates a change on the outside of the envelope understands that
any deletions or additions designated, bidder must further indicate the particular bid item
relative to the deletion or addition, even if the deletion or addition references to deduct or
add to the Total Base Bid.

STATEMENT REGARDING PRE-BID MINUTES:

Some of the information as discussed in the Pre-Bid Meeting has been clarified

and/or modified in the “Questions & Clarifications” document which is an attachment to this
Addendum. Bidders are requested to review the “Questions & Clarifications” document very
closely and note the information contained therein.

STATEMENT REGARDING BID FORM:

1 - The 1% page of the bid proposal form is revised and attached to this addendum and is also
available for download on the website under the Research Park Stormwater Improvements
project titled: “Revised Bid Form”. Only bids using the Revised Bid Form will be accepted. Bid
amounts can be typed or printed on the bid form and form signed at the bottom.

2 - The 2™ page of the bid proposal form titled “Allowances to be included in Base Bid Total”
which _includes an amount of $225,000.00 is DELETED and is NOT a part of the bid form.
NEITHER THIS FORM OR AMOUNT IS TO BE INCLUDED IN THE SUBMITTED BID.

The Star of Alabama

P. O. Box 308 - Huntsville, AL 35804-0308 - Phone 256-427-5300 - FAX 256-427-5325
www.huntsvilleal.gov
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Following are deletions from the “INSTRUCTIONS TO BIDDERS” document:

Instructions common to a-paekages-contract scopes:

Pricing breakouts/option pricing as required by COH Prejeet-Manager-or-Ownes:

All permits, licenses, sight-of-way, and associated costs.

: S : : s Etie ... s 8hd

Cooperation/coordination with Owner and Owner’s agents (to include) the Geotechnical
engineer, project engineer, and COH project manager er-Owaer-

Coordination with Huntsville Utilities, VA and or their contractors as required.

Cast-inn] y l | 1 e

GENERAL NOTES:

1-The City of Huntsville has applied for the NPDES permit which will be transferred to the
Contractor after award to the lowest bidder.

2-Pending City Council approval of the construction contract on February 14, 2013,

construction on the project can begin as soon thereafter as the bonds and certificate of
insurance are received and the NTP is issued.

3-All dimensions in the description of this project are approximate; Contractor to
construct improvements as shown on Design Plan Set.

All addenda must be acknowledged either on the outside of the bid envelope or on the 2™ page of your
bid proposal known as Attachment “B”.

Attachments: Pre-Bid Minutes
Questions & Clarifications
REVISED - Bid Form

END OF ADDENDUM #1
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STATEMENT REGARDING PRE-BID MINUTES:

Some of the information as discussed in the Pre-Bid meeting has been clarified
and/or modified in the “Questions & Clarifications” document which is an attachment to
Addendum No.1. Bidders are requested to review the “Questions & Clarifications” document
very closely and note the information contained therein.

PRE-BID MEETING
PROJECT NAME: Research Park Stormwater Improvements
PROIJECT #: 65-13-DRO1
DATE: January 29, 2013
PROJECT ENGINEER: Chris McNeese

The following people were in attendance at the Pre-Bid Meeting:

Maggie Christopher Christopher PE

Mark Seeley Miller & Miller, Inc.
Justin Griggs Reed Contracting
Jerry “JT” Thompson Angelo Iafrate
Michael Barrett Hanson Pipe & Precast
Steve Jordan Jordan Excavating
Josh Chandler SJ&L General Contractors
Lynne Stephenson Rick Hall Construction
Greer Walker Wiregrass

Tracy Brewer Geo Solutions

Howard Anderson G.W. Jones

Lindsey Clements G.W. Jones

Mark Yokley G.W. Jones

Chris Agnew COH

Penny Kelly COH-Eng

Mary Hollingsworth COH-Eng

Michael Clark COH-Eng

Chris McNeese COH-Eng

Gary Gleason COH-Eng

Kathy Martin COH-Eng

Ron Adams COH-Eng
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1. Introduction of all persons present, their roles, chain of command, importance of submittals
to Project Engineer.

Mike Clark will be the City of Huntsville inspector on the project.

Consultant on the project is G.W. Jones. Mark Yokley, Lindsey Clements & Howard
Anderson are present.

The project will have a geotechnical engineer on-site. Tracy Brewer is the representative
from Geo Solutions.

2. Project Engineer gave a brief description of work.

Installation of 2,000 linear feet of 6’ x 9’ box culvert from the intersection of Governors
Drive West and Eagles Drive to Lake 4 in Research Park.

City of Huntsville is entering into an agreement with a private developer. They will fill in the
lake on the west side of Bridge Street. This requires us to have positive drainage over to Lake
4; which is the purpose of this whole project. There are several things that are conflicting as
we go through the project. There will be other contractors working in the area. There will be
utilities in particular. Thought process right now is that the relocations will actually have
already been accomplished before contractor gets to that section of the culvert. At least, as
we envision it right now, Contractor will start at the western end, which is at Lake 4, and
work towards Voyager. Contractor will have free access to that; it is wide open. During the
time that Contractor is beginning that section, Huntsville Utilities will be relocating their
utilities. The largest of which is a 36” waterline. It is in the middle of Eagle Drive.
Relocations will be done by Huntsville Utilities and the City hopes that each utility will be
relocated before the Contractor gets to those points. Chris and Kathy spoke with Hercy at
Huntsville Utilities-and he led the City to believe that the relocation of the 36 line could be
done in a day, depending on the de-watering effort, with a maximum of a week needed.
There are three (3) other crossings that are water related, and those should be minimal at best
as far as causing interruption to the progression of this project. Utilities will be responsible
for that. Contractor will see in the quantities that there is Aid-to-Construction that handles
that work. That is a number that is provided to the Contractor for the bid itself. The three (3)
Aids-to-Construction are water, electric and gas.

Sequence of construction was provided. It was a thought process on how Contractor could
build the project and still provide adequate access through both Voyager and Governors
West. It is a suggestion as one way to do it. Contractor may choose to build the project in
different sections because of time frames. Sequence of Construction/Traffic Control will
need to be submitted and be approved.

The City is bidding this project as lump sum. One of the things that is a part of this is we will
want Contractor to fill in unit prices for the items for work that are inside of the work. The
purpose of this is to document change so we don’t have to worry about costing those at that
point. Lump sum, but gives COH a method for modifying and changing at the end, when
agreeing to the prices up-front.
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One item that Contractor will need to think through is how to excavate for the culvert
construction, particularly in the Voyager Drive area. Obviously the less that is excavated, the
easier it is. Would like Contractor to submit how they plan to build the project-whether you
plan to shore or not, whether you plan to open cut with side slopes, etc.

. Progress Schedule of Operations were discussed, as well as erosion control plan, disposal of
debris from clearing and grubbing, plan for control of concrete temperature during hot/cold
weather, etc. If the progress report (critical path) is not received, YOUR first pay estimate will
NOT BE PROCESSED UNTIL IT IS RECEIVED).

. Discussed all Permits.

Contractor is responsible for all permits; NPDES, ADEM, etc.

. Utility Project Notification — Utility company representatives gave a description of their
utility conflicts. Any problems the utility representative anticipates should be explained so
that Project Engineer and Contractor can plan to include in the project. Each utility
representative should provide Contractor with a name and phone number to contact for
conflict assistance. Contractor is responsible for locating all utilities.

There are gas, water and electric crossings on this project.

. Discussed Submittal of Shop Drawings, working drawings, material submittals, job-mix
formulas in accordance with the time limits in the contract.
All will be turned in to Mike Clark in the field. Mike will get them to Chris for approval.

. Any right-of-way issues were discussed. Detail whether all property has been acquired to
complete project and if not, when expected.
Some of the project is on City right-of-way and some is private. An easement will have to
be provided to the city for the portion that is on private property. By the time the
awarding contractor will be initiating the project, there will be no private property it will
all be on City property.

. Any other projects that may conflict should have their project engineer, contractor and
representatives in attendance to discuss.
There will be pond excavation going on as a separate project. May be done by city forces,
may not be. Will coordinate with contractor on-site; will not be a hindrance to this
project; it is only the very east side of the box culvert. It should not impede the
progression of this project if starting at Lake 4 going up.

9. PAYMENT

The OWNER agrees to pay the contractor as follows: Once each month per project the OWNER
shall make partial payment to the Contractor on the basis of duly certified and approved

estimates of the work performed during the preceding month by the Contractor, less five per cent
(5%) of the amount of such estimate, which is to be retained by the City until all of the work has
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been performed. Liquidated damages will be deducted from all invoices when the invoice
estimate period end date is later than the contract completion date. All pay requests will be
submitted by hard copy and on a disk. The hard copy will be printed from the disk. The

OWNER will provide the disk to the contractor. Two originals and two copies of the invoices
are required before payment will be made. The disk should be submitted each month, along with
the originals and copies, to Odessa Sales in the Engineering Department. No further retainage
will be held after fifty percent of the contract is complete. All payments to contractor will be
made as soon as practical after the approval and finance processes have been completed.

10. Project Engineer should discuss plans, specs and special provisions.

46.

The project will be bid, as seen on the website, lump sum.

a. A review of the plans should be made with emphasis placed on unusual

construction features and special drawings.

b. Each pay item of the contract should be read aloud.

c. When a contractor is new to COH contracts, the standard specifications should be
discussed with emphasis on time charges, extra work, materials, etc.

d. State of Alabama classification required shall be stated. MU-(S) — Municipal & Utility-
Specialty Construction or (MU) Municipal & Utility.

e. There are 120 calendar days to complete project. (asked during pre-bid meeting is
there any concern that contract cannot be completed within contract time specified.)
Council: 2/14/13; Anticipated NTP: No later than 3-1-13 and the drop dead completion
date for this project is: June 1, 2013.

f. (include whether construction trailer is required and whether as-builts are required)

g. Introduction and explanation of any revisions to Supplement to General Requirements
— specifically detail the following:

SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the design
and in no case shall this approval be considered to cover error or omissions in shop
details or a check of any dimensions. The Contractor shall be responsible for the
accuracy of the shop drawings, the fabrication of materials and the fit of all connections;
and he shall bear the cost of all extra work in erection caused by errors in shop drawings
or in fabrication, inaccurate workmanship, misfits of connections or for any changes in
fabrication necessary. No work shall be done on the material before the shop drawings
have been approved. Any material that the Contractor orders prior to the approval shall
be at the Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will not be
considered as changes regardless of the Engineer’s approval of shop drawings unless the
change has been previously submitted and approved as a change order per the
requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless directed in
writing to the Owner and acceptance by the Owner of said changes. Any acceptance of
change by the Owner does not constitute a change to the contract unless that change has
been approved and directed in writing per change order. Compensation for preparing and
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furnishing all shop and working drawings shall be included in the contract unit prices for
the various pay items of work.

18. LIQUIDATED DAMAGES

It is further understood and agreed by and between the parties to this contract, that in the event the work
to be performed under this contract is not completed at the expiration of the contract time, then, and in
that event, the Contractor shall pay to the City the amounts per calendar day by the schedule shown in the
schedule in the City of Huntsville Standard Specifications, Section 80.11 — “Schedule of Liquidated
Damages” for each day thereafter until such work is completed. The City will deduct said sum or sums
from any money due the Contractor under this contract for any and all invoices submitted after the
contract due date. Liquidated damages will be deducted from all invoices when the invoice estimate
period end date is later than the contract completion date.

Section 80.11 — “Schedule of Liquidated Damages” has been amended as follows effectlve 3/7/11:

Original Contract Amount Liquidated Damages Daily Charge
More Than To and Including | Calendar Day or Work Day
Fixed Date
$0 $ 100,000 $ 200 $ 400
$ 100,000 $ 500,000 $ 550 $ 1,100
$ 500,000 $ 1,000,000 $ 900 $ 1,800
$ 1,000,000 $ 2,000,000 $ 1,350 $ 2,700
$2000000 [ ... $ 1,550 $ 3,100

When the contract time is on the calendar day or date basis, the schedule for calendar
days shall be used. When the contract time is on a work day basis, the schedule for
work days shall be used.

Amounts in accordance with ALDOT and COH specifications and is based on contract amount before Change

Orders.

There will be clarification coming out in additional Addendum regarding liquidated damages.
Still under discussion whether we keep the State liquidated damages. There will be a
consideration to increase the dollar amount on this project.

11. Sequence of Construction and Traffic Control with the contractor made aware of his/her

responsibility to handle traffic safely through the work zone.

control shall be discussed and clearly understood.
There is a sequence of construction within the design set. COH will require a signed, sealed
traffic control plan related to this project.

The method of payment for traffic

12. For any trench cuts within existing roadways, Contractor is required to patch area

with asphalt mix within the same day, unless otherwise specified by the Engineer. (Dense graded

Base is no longer an acceptable means of traffic control within existing roadway cuts.)
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There will be a couple of crossings. Governors West will have to traffic remain open at
all time-shutting down two (2) lanes at a time. It is divided four (4) lanes now. Contractor
will have to show on the traffic control plan reducing it to two-way traffic on one of those
divided two-lane sections that will have to be open. We can close down the southern
portion of Eagle Drive and have it to work in. Traffic will have to be maintained on
Voyager as well; shutting down two (2) lanes at a time as we cross.

There are some accesses along the south side of Eagle Drive; one of them being to Toys-
R-Us. We anticipate, once we cross the entrance that we’ll backfill immediately,
minimizing the down time for the accessibility of that access going to that department
store.

13. Any subcontractors present were given the opportunity to ask questions or discuss items
with which they are concerned. The Prime Contractor should be advised that no work by a
subcontractor will be permitted unless approved by contract or in writing. Attachment “C” —
“Subcontractor’s Listing” in the Supplement to General Requirements for Construction of Public
Improvements, City of Huntsville, Alabama has been revised and bidders are advised to pay
special attention to the text and instructions listed on the attachment. Contractor shall keep the
“Subcontractor’s Listing” updated throughout the project duration and submit a copy of the
listing with the request for final payment. Noncompliance with this request may cause delay in
payment to the Contractor.

14. Anyone working for the Contractor, whether equipment and/or personnel, which are not the
Prime Contractors and are not covered by subcontract, then it shall be understood that the Prime
Contractor will be required to furnish a rental agreement for the equipment and carry personnel
performing such work on his/her labor payroll.

E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code
of Alabama (1975) § 31-13-1 through 31-13-30 (also known as and hereinafter referred to as *
the Alabama Immigration Act”) as amended by Act No. 2012-491 on May 16, 2012 is applicable
to all competitively bid contracts with the City of Huntsville. As a condition for the award of a
contract and as a term and condition of the contract with the City of Huntsville, in accordance
with § 31-13-9 (a) of the Alabama Immigration Act, as amended, any business entity or
employer that employs one or more employees shall not knowingly employ, hire for
employment, or continue to employ an unauthorized alien within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the
E-Verify program and shall verify every employee that is required to be verified according to the
applicable federal rules and regulations. The business entity or employer shall assure that these
requirements are included in each subcontract in accordance with §31-13-9(c). Failure to
comply with these requirements may result in breach of contract, termination of the contract or
subcontract, and possibly suspension or revocation of business licenses and permits in
accordance with §31-13-9 (e) (1) & (2). Code of Alabama (1975) § 31-13-9 (k) requires that the
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following clause be included in all City of Huntsville contracts that have been competitively bid
and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that
they will not violate federal immigration law or knowingly employ, hire for employment, or
continue to employ an unauthorized alien within the State of Alabama. Furthermore, a
contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shall be responsible for all damages resulting therefrom.”

Contractor’s E-Verify Memorandum of Understanding shall be a part of the contract bid
documents and shall be submitted with the bid package.

¢ Bidders’ attention is directed to the following item (#53) in the “Supplement to General
Requirements for Construction of Public Improvements” document as posted on the COH

website for this project:

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen
Protection Act, Act No. 2011-535, Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen
Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1 through 31-13-30, as
amended by Alabama Act 2012-241, commonly referred to as the Alabama Immigration
Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a
condition of the contract performance. The Contractor shall submit in the bid package, with
the requested information included on the form, the “City of Huntsville, Alabama Report of
Ownership Form” listed in this document as Attachment “H”. The bidder selected for award
of the contract may be required to complete additional forms relating to citizenship or alien
status of the bidder and its employees, including e-verify information, prior to award of a
contract.

15. It was asked if there are any further questions.

Q: Submit details on how Contractor plans to build the project with the bid or after?
A: Answer will be issued in Addendum. Before a contract is awarded, COH and GW
Jones will understand what is happening,

This is a lump sum bid. How will you determine quantities for pay estimate?
Will reference the schedule of values that Contractor is submitting. Will look at
what is constructed on the ground, reviewing the schedule of values, and coming
up with a percentage of complete. Payment will be based off that.

» R

Is this for monthly pay purposes or is it scope issues?
The schedule of values will not be the governing basis for establishing the
monthly invoicing. That will be used as a reference. The schedule of values is also

>R
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to assist with scoping issues. Mark Yokley verified that if anyone heard that what
COH is intending to do is determine scope from the unit prices that we’re talking
about, that is not the case. The scope is it is a lump sum project. The purpose for
having those numbers is in case something changed; how do we determine the
value of that work? It is just so we have those values on the front end. It is not a
scoping decision.

If you give the Contractors the challenge of lump sum, need to figure out a better
way to skin a cat than use a particular item.

Exactly. Will not use the schedule of values to deduct from the price. The purpose
is not to deduct or find what that it; if we all come to an agreement that based on
this item, Contractor wants to do something different, here’s how we deal with it.

Are there any boring logs available from the Geotech?

There are not any geotechnical borings done at this time on this alignment.
Looking at discussing with geotech to go out and do some testing on the very
eastern side of the box culvert, around the pond, and publish those results.

On Sheet P3, there is a note about a line item being set up for unclassified
excavation, is that just a general note?
There will not be a pay item for that.

There is a note about orange safety cones as directed; there are no pay items.
Contractor will have no idea where that is to be required.

That is obviously for protection of pedestrians; consultant would consider all of
Voyager Way to fall into that. There are parking lots on both sides of that and
there will be people coming and going. Would not do any west of Voyager; it is
wide open, and there is no fear of anyone walking up on the site.

Sheet P4 doesn’t show any wings or parapet. Will there be any wings or parapets?
Yes, there will be a wing on the western end. It will be a typical wing. Once
consultant decides how the culvert will be built, they will then figure out if the
wing is precast or cast-in-place.

Will there be any wing details?
No.

What is being done on the east end?

Have been in discussions with the owner and if it goes like consultant predicts,
Contractor will terminate the culvert at Sta. 31+00 and by that time we will know
what the owner is going to do in his site so we’ll know if he’s going to continue
the culvert or will we put a wall on the end of it. It will terminate at Sta 31+00
with a man access to the surface.
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For bidding purposes does contractor need to figure stopping the culvert there at
Sta 31+00?
Yes, that is correct.

Could a wing be added to the bid item? That way if Contractor uses it, there
would be no problems.

Contractor will not put a wing on that end. We will clarify the answer in an
Addendum. Trying to work with the owner and his site also and the time frame
has been crunched; so some of the things we’re still working through. Don’t know
what the drainage system looks like yet and it will determine in a large part
exactly how we terminate at the end of the culvert.

Sanitary sewer line at Sta 17+60 stays in place?
Yes, it will be a conflict in the culvert.

At the upper end of the job there is a sewer line that is in the middle of the culvert,
will culvert be poured around it?

The 12” at Voyager will be poured into the floor of the concrete in the box and
the top of the pipe will be concurrent with the flow line. The one at Station 25 is
not; it will be a conflict because it will go through the box.

Is that ductile iron?
Yes.

Testing of sewer lines per the City?
Yes.

Gas line that runs parallel to Voyager on the south side; will it be relocated within
the timeframe?

Relocations that are anticipated are the ones that cross that will be in the way-that
line that goes along the roadway, we hope that can stay in place.

There is a sewer line that goes right on top of it.
That is correct. There is new sewer on part of it.

There are three or four manholes in the way.
Relocations will be addressed in the Addendum.

On Voyager there are a bunch of irrigation heads that go right into the back of the
curb. What will the Contractor do about that?
Replace what is disturbed.

There is a lot that will be disturbed; is it the Contractor’s responsibility to fix it?
At this point the answer is yes.
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What about the ones disturbed by Utilities? Is Contractor responsible for those as
well?
The answer at this time is yes.

What about AT&T and cable? Have they been notified? What will be done about
them?
Further direction will be addressed in Addendum.

Will bidders be provided with a cast-in-place detail?
Yes.

Will electric lines be relocated?
Yes.

Will Contractor be responsible for the Aid to Construction (ATC) cost?
Yes.

Will retention be withheld on the ATC cost?
It will be waived.

On the striping plan, there a detailed traffic control plan provided. Contractors are
required to submit a traffic control plan. Can Contractor use what is in the plan
set?

That is correct. The only question is that the plan set is an appropriate way to do
it, but there is some signage that will need to happen outside that.

Will contractor be required to do anything in that area besides grind the stripes to
put the new pavement markings down? Once the other road is built back,
Contractor will have to grind it again and restripe it and it will leave a grinding
mark on the surface. It will not be pretty like the other road. The northern two
lanes are taking the abuse of all the transitioning for the progression of this
project. At the end of the day the wearing course, whether sandblasted or grinded,
there will be textured depressions in the wearing course.

Will be addressed in Addendum.

In the drawings it shows a 9x4 culvert and the in the Notes to Contractor it shows
a 9x6 culvert, which is correct?
It’s 9x4.

There are various fill heights shown that will affect eh culvert thickness. How will
a determination be made as to where the culvert sections are to change?
Contractor to make that determination.

Who is the developer?
IMH.
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There is no definitive landscaping. Do you want sod in certain sections, all
grassed?
Re-establishment of existing conditions.

Is there any incentive or bonus to finish early?
No.

The manhole lids show standard or go with new ones? There is a big price
difference in them.
Will be addressed.

What about trees? Will Contractor be required to put trees back over the sewer
line?
Will be addressed in Addendum.

There are some trees that Contractor will not be able to get in the summer. They
will be a punch list item. Are you talking about substantial completion?
Yes.

Are there any traffic loops out of Voyager? Since it is a lump sum price, will
Contractor be responsible for replacing the loops? How will that be handled?
Yes, there are traffic loops. Yes; if that changes it will be addressed in

Addendum. Loops will be put back per COH Traffic Engineering Standards.

2R > R 2 R xR 2O > L

You said the drop-dead date of June 1, 2013. When can Contractor start work?
Start the day after council meeting which will be Friday, February 15, 2013.

Are any permits required?
The permits that were referenced earlier will be the responsibility of the
Contractor.

R 2R

If Contractor submits shoring or trenching plans and prices according to those
plans and then changes his mind about the method to be used afterwards, will that
be considered a changed condition?

A: Contractor is responsible for own means and methods of construction, with the
responsibility for meeting OSHA standards.

R

16. All questions will be answered and all clarifications made by addendum. Last day for

questions concerning this project before the bid will be January 31, 2013 until 5:00 p.m.
via fax (256) 427-5325 or email to: penny.kelly@huntsvilleal.gov. Response to contractor

questions will be February 4, 2013, until 5:00 p.m. Bids open: February 6,2013 at
10:00 a.m. in the 1* Floor Conference Room, 320 Fountain Circle, Huntsville, AL. The pre-
bid notes and all addenda shall become a part of the contract documents.
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Research Park Stormwater Improvements
Project No. 65-13-DR01
Questions and Clarifications

Date: February 4, 2013
City of Huntsville Project Engineer: Chris McNeese
City of Huntsville Project Inspector: Mike Clark

Project Engineer: G.W. Jones and Sons

Major [tems of Note;

e Owner will obtain NPDES Permit and Contractor will be responsible for maintaining and
closing out the permit. Contractor will be responsible for obtaining all other required
permits.

e Contractor to carefully review E-Verify and Alabama Immigration requirements.

e Contractor will be responsible for meeting all OSHA requirements.

e Shop drawings and submittals should be given to Mike Clark in the field to be forwarded
to Chris McNeese for review.

e Bids are to be submitted lump sum.

e Although this is a lump sum project, contractors will be required to submit schedule of
values for the individual items of work as well to be used in the event that a change is
needed.

e Liquidated damages shall be per Section 18 of the General Requirements.

e Project will be constructed with City of Huntsville standard specifications.

¢ Aid-To-Construction (ATC) amounts will be provided for each of the utilities for inclusion
in bid proposal.

e There are gas, water, and electric crossings throughout this project, the largest of which
is a 36” water line. Relocations will be performed by Huntsville Utilities and it is
anticipated that the utilities (water, electric and gas) will be relocated before the
Contractor requires them to be relocated. Mr. McNeese noted that the Water
Department has led him to believe the relocation of the 36” line could be performed in
less than two (2) weeks

e Pond excavation will be on-going as a concurrent project, but should not interfere with
construction on this project.

e C(lassification of MUS or MU will be required.

e Contractor will be required to achieve substantial completion prior to June 1, 2013, with
no exceptions to be granted.
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® A suggested sequence of construction has been included with the plans. Plan includes
beginning construction on the west end at Lake 4 and progressing toward Voyager Way.
Contractor will be required to submit their own sequence of construction before
beginning work.

® Contractor will be required to submit a traffic control plan prepared by a professional
engineer prior to construction.

¢ 2 lanes of both Governors West must remain open at all times.

® Contractor shall be permitted to close the southern portion of Eagle Drive during
construction and convert the northern portion to 2-way traffic.

e Access drive to Toys R Us along the south side of Eagle Drive shall remain accessible at
all times.

e Contractor will not be required to submit an excavation plan detailing their proposed
method of construction. Trenching will be required in order to minimize utility
disturbances. We anticipate that shoring may be advantageous by reducing the
disturbance to adjacent utilities and landscaping. Shoring will be required along Eagle
Drive from Voyager Way east to the end of the project.

Contracto estions and Answers:

Q: How will monthly pay estimates be paid if the City has both a lump sum price and unit prices
from contractors?

A: Payment will be made based on the amount of work complete on the ground as a
percentage of the lump sum price.

Q: Are the unit prices to be used for scope or payment purposes?

A: Schedule of values will not govern payment, it will be used in the event that changes are
made to the project that warrant a change in compensation.

Q: Plans mention that rock will be paid for under Unclassified Excavation. Is this correct?
There are a number of notes on sheet 2 that mention unit price pay items. Can we get
clarification regarding these items?

A: All excavation will be considered Unclassified. As this project will be bid as a lump sum,
there will be no separate measurement and payment. Any reference to unit prices on Sheet 2

shall be disregarded.
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Q: If the contractor can determine a better way to construct the project and does not use a
particular pay item, will that value be deducted from their payment?

A: No. The schedule of values will not be used to deduct from the contract amount.

Q: When is the cutoff for questions?

A: Questions may be submitted via e-mail to penny.kelly@huntsvilleal.gov or via fax to 256-
427-5325 until 5:00 p.m. on Thursday, January 31. Responses will be provided to all questions
by 5:00 p.m. on Monday, February 4™ ahead of the bid on February 6" at 10:00 a.m.

Q: If the project completion date must be no later than June 1, when will the contractor be
allowed to start work?

A: The City anticipates issuing a Notice to Proceed on Friday, February 15%, the day after the
City Council approves the contract.

Q: Can the contractor alter the sequence of construction in order to speed up construction?
A: Yes, Contractor will be required to submit their proposed sequence of construction prior to
beginning work.

Q: Are there any incentives provided for early project completion?

A: No.

Q: Please check the scale on Sheet 4 of 36 as it did not plot correctly (the others did).

A: Has been corrected.

Q: Is an office trailer required for the City Inspector?

A: No.

Q: Has the City applied for an NPDES Storm Water Permit for this project?

A: City will obtain NPDES Permit and Contractor will be responsible for maintaining and closing
out the permit.
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Q: Does the City have land close to the project on which to stockpile the excavated soil, either
temporary or permanently?

A: Contractor can use the northeast corner of Eagle Drive and Voyager Way as a laydown yard
for material but will need to haul off excavated material.

Q: Will retainage be withheld on the Aid to Construction portion of the contract value?

A: City will waive retainage on this portion of the contract value.

Q: If the contractor submits a plan for construction (shoring, trenching, etc.) prior to bid and
changes his mind about the method to be used afterwards, will that be considered a changed
condition?

A: Contractor will not be required to submit an excavation plan. Contractor will be responsible
for their own means and methods of construction, with the responsibility for meeting OSHA
standards.

Q: A detailed traffic control plan is provided in the drawings. Will the contractor still be
required to submit one or can they use the one provided?

A: Contractor will be responsible for submitting his own plan, but can use the one included in
the drawings. Additional signage beyond what is shown will be required in order to meet the
requirements of the MUTCD. Additionally, an allowance has been included in the Base Bid for
wayfinding signage which will be required at the direction of the Engineer. Contractor is to
assume plywood on 4x4 posts.

Q: Sheet 4. Who will be the property owners at the time of construction?

A: At this time, some of the required ROW is City-owned and some is privately-owned;
however, all of the improvements will be in an easement owned by the City before construction
begins.

Q: Plans do not show any ROW. What is the typical width of ROW on Eagle? (This is important
along the South side of Eagle when digging the proposed sewer) Possible shoring could be
involved.

A: See ROW and property lines which have been added to project drawings.

Q: Plans state that boring logs are available. Are there any available?

A: Geotech borings have been performed and are available on the City’s website.
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Q: Sheet P3, Note 118 calls for orange safety fence as directed with no estimate of the quantity
that will be required. What are the limits expected on this project?

A: This item is intended for the protection of pedestrians. Contractor should anticipate using it
along both sides of Eagle Drive at a minimum since there are parking lots on both sides of the
roadway. Safety fence will not be required in open areas west of Voyager Way where there
should be no pedestrians.

Q: Are we to assume that all gas water and electric will be relocated under the new culvert as
to give contractors an open trench to install the required work? If any will be above the culvert,
we will need to know size, type material, etc. in order to support and plan on methods to work
around.

A: There will be utilities above the culvert. Size, type, and material are unknown at this time.

Q: Will we be responsible for repairing work (e.g. demo repairs done by Huntsville Utilities and
other utilities?
A: Yes.

Q: No AT&T or other cable / telecom companies are shown on the drawings. There are AT&T
cable boxes in the area as well. Have they been notified of the project? What will happen if
there are conflicts with the proposed work and how are we to control progress and production
if their lines are in the way? Contractor is concerned with the repeated unresponsiveness of
AT&T for relocations, especially with the deadline associated with this project.

A: Alabama One Call will be performing locates on Monday, February 4. If contractor can show
a delay to his critical path schedule that were beyond his control, adjustments to contract time
will be made per the contract changes clause.

Q: At approx 17+60 there is a sanitary sewer line shown to be constructed in the culvert. Is this
to be built around? Is this a ductile iron line?

A: Records indicate it is ductile iron. The existing 12” sewer at Station 17+60 is to be cast into
the floor. Contractor shall over excavate in this area and encase the existing sewer with a
minimum of 12” concrete encasement around the sewer line.

Q: Sheet 6 at approx Station 30+25 shows a sanitary sewer line intersecting the mid-point of
the box culvert? Is this correct?

A: Yes, the sewer at Station 30+25 will result in a conflict. It shall be replaced with an 8” ductile
iron line cast into the culvert walls. This will also necessitate a new manhole to be constructed
on the north side of the culvert. See updated drawings.
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Q: Will air and TVI testing be required for the new sewer lines and manholes? Will testing be
required for the manholes being altered?
A: Sewer lines are to be tested per standard City requirements.

Q: Can we be provided the new Manhole lid detail? Plans show the old style.
A: Manhole lids are to be per the new standard.

Q: No top elevation is shown for the manhole access at Stat 30+98. Can we get his clarified?

A: Assume top elevation of 662.0.

Q: Sheet 5. Proposed sewer looks like it is being relocated right over an existing gas line? Does
the aid to construction account for this? If so, where will the line be relocated to?

A: It is our expectation that the construction of the new sewer line will not require relocation of
the gas line. In the event there is a conflict, it may necessitate a field change in the location of
the sewer line.

Q: Can we be provided details for the method of plugging storm sewer lines, sanitary sewer
lines, etc?

A: 2 layers of grout and brick shall be used to plug storm lines. All other lines shall be plugged
using standard City detail.

Q: On Sheet 6 of 36 notes shows 3 sections of 18” RCP to be removed. How are the remaining
pipes to be plugged.

A: 2 layers of grout and brick shall be used to plug storm lines. All other lines shall be plugged
using standard City detail.

Q: Sheet 2 shows a 6” inch underdrain. But no connection details are shown ( i.e. tees, slope,
connection pits etc) Can this be provided?
A: No. Connections will be determined in the field to fit existing underdrains.

Q: Sheet 4 of 36 specifies to remove 30 LF of 18” RCP around Station 17+50. Sheet 7 of 36
details this same pipe removal as 35 LF. Which is correct?

A: Assume 35 LF.

Q: Can we be provided a cast-in-place box culvert detail? There was not a detail in the plan set.
A: No. Contractor shall be responsible for details and shall submit appropriate shop drawings.

Shop drawings shall also detail pipe junctions and access points.
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Q: Sheet 4. No wings are shown on the plans. Are any required? If so can we be provided a
detail to build by?

A: A typical wing will be required on the western end. Contractor shall be responsible for
details and shall submit appropriate shop drawings. Contractor is to reference the following
ALDOT Standard and Special Drawings: PCC-5224 (Detail for Precast box culvert and end
section), CS-3-1 (Standard General Notes), CX-2-1 (Bend in New Box Culvert), and PEC-1 (Pipe
Entrance into Box Culvert)

Q: Will the contractor be required to make any repairs to the wearing surface when texture is
altered during paint removal?

A: Contractor will be required to mill and overlay 1” on the northern half of Eagle Drive.

Q: When the 36” water main (and other water mains) are relocated, does this contract require
the road(s) to be patched with asphalt?

A: Yes. Contractor is to repair any damages to equal or better conditions than existing.

Q: Who is responsible for relocating the remaining water mains? The drawings show 3 lines
crossing Eagle Drive (a 6”, 8” and 10” line) with no indication on the profile if they are in conflict
with the new box culvert.

A: Huntsville Utilities will relocate the water mains.

Q: Culvert shown on drawings is 9’x4’. Culvert on the Notice to Contractors is 9’x6’. Which is
correct?

A: Actually, neither. Final modeling has determined the size of the culvert shall be 10’ x 4’.

Q: The cross sections indicate the trench to be dug at 1:1 slope. Is this the basis for the bid or is
it up to the contractor to determine proper slopes?

A: This is not the basis for the bids. It is shown as 1:1 to visualize impacts to adjacent areas.
Contractor is responsible for means and methods of construction.

Q: At Station 31+00 how are we to terminate the culvert? Will a closure type wall be required?
We will be required to tie any pipe in from an adjacent project?
A: Contractor is to terminate culvert at Station 31+00 with no structure.
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Q: How will the various fill heights and associated lengths be handled for the box culvert?
A: Contractor to make that determination per ALDOT Specifications.

Q: Per the typical detail DR-166R on Sheet 22 of 36, #78 Gravel is shown as the only backfill
material allowed. Will that apply to the box culvert or can we use compact soil material?

A: It does apply to culvert. Soil may be used in areas not under pavement.

Q: If #78 Gravel backfill is required per typical detail DR-166R, will a filter fabric be required on
top of the 78’s before placing the 10” of dense graded base stone? If so, please specify a
material.

A: Filter fabric will be required. Contractor to submit proposed material for review.

Q: Can we be allowed the option of using dirt backfill since you have requested the culvert to
be watertight? i.e. gravel backfill will allow the water to penetrate. Are there certain areas
where gravel can be used?

A: Stone backfill shall be required under Eagle Drive. Culvert will not be required to be water

tight.

Q: Can we be provided details for how to make a water-tight connection using pre-cast box
culverts?
A: Culvert will not be required to be water tight.

Q: We will need a detailed water proofing scope for both the cast in place option and the pre-
cast option for the culvert in order to adequately price. Is the purpose of water proofing to seal
Lake 4?7 Will we have to warranty this water proofing?

A: Culvert will not be required to be water tight.

Q: Can we be provided a detail showing how the manhole access would be installed on top of
the pre-cast box culverts and how the RCP would be installed in the side of the box culvert? The
access manholes will be so large that it will affect the structure of a typical pre-cast box section.
A: Manufacturer shall provide adequate access to structure.

Q: Installing the box culvert across Voyager will cut the existing traffic loops. Will we be
responsible for repair?

A: Contractor will be responsible for replacement of loops per the City of Huntsville Traffic
Engineering Standards.
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Q: Can “as-builts” of Eagle Drive and Voyager Way be provided showing locations of utilities
and irrigation system?

A: Landscaping and irrigation specifications have been added to the City’s website as well as an
irrigation plan along Eagle Drive. Alabama One Call will be performing utility locates on
Monday, February 4.

Q: The existing trees have a few years of growth, what size trees will be required to be re-
planted?

A: Contractor is to re-establish landscaping and trees to an equal or better quality and
character as existing conditions. Landscaping and irrigation specifications have been added to
the City’s website.

Q: How are we to handle restoration of landscaping? There is sod / grass and a mixture of
other ground covers along the project. What is the expected scope of work?

A: Contractor is to re-establish landscaping and trees to an equal or better quality and
character as existing conditions. Landscaping and irrigation specifications have been added to
the City’s website as well as an irrigation plan along Eagle Drive.

Q: Sheet 5 there are a number of large shade trees in the ROW located directly over the new
sewer line. Will the contractor be required to replace them and where do we need to plan to
install them? Replanting them will place them directly over the new sewer line. Additional
concern is the availability of all of the species of trees in the area during that time of the year.
A: Contractor is to re-establish landscaping and trees to an equal or better quality and
character as existing conditions. Landscaping and irrigation specifications have been added to
the City’s website as well as an irrigation plan along Eagle Drive.

Q: Sheet 5. There are a number of irrigation heads and lines directly behind the existing curb.
Will the contractor be required to repair these lines located in the ROW? Will we have to keep
these lines operational during construction?

A: Contractor will not be required to keep the lines operational during construction. Contractor
will be responsible for replacing what is damaged.

Q: At Sta 30+75 to end of project there are a number of private irrigation and electrical lines.
Will these be relocated by others?
A: Contractor will be responsible for replacing what is damaged.
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Q: Can the irrigation system be isolated with existing valves from other areas that will need to
remain live or will new valves need to be cut in?

A: Please refer to irrigation plans that have been added to City of Huntsville website.

Q: What type of ground cover will be required East of Governors West Drive since this will be a
construction zone? Will any of the shrubs, trees, and lighting be required to be replaced?

A: Contractor is to re-establish landscaping and trees to an equal or better quality and
character as existing conditions. Landscaping and irrigation specifications have been added to
the City’s website.

Q: Will the existing sidewalk around the Bridge Street lake be required to be re-installed?
A: Yes.
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REVISED

ATTACHMENT "B" to PROPOSAL
PROPOSAL FORM

Research Park Stormwater Improvements
Project No. 65-13-DR01

ITEM DESCRIPTION QTY. | UNIT AMOUNT

Mobllization 1 LS. $

(not to exceed 5% of the total base bid)

Earthwork, Erosion Control, Culvert,
Storm, Sanitary Sewer, and balance of

2 |project: (to include all labor, materials, 1 LS. $
supervision, overhead and profit to complete work
as shown and outiined in project plans and

specifications)
Total Allowance

3 (For Additional 1 LS. $ 2,000.00
Signage)

FOR THE TOTAL BASE BID LUMP SUM PRICE OF (ITEMS 1 thru 3): $
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RESEARCH PARK STORMWATER IMPROVEMENTS
PROJECT NO. 65-13-DR01

LANDSCAPING REQUIREMENTS

STANDARDS FOR NURSERY STOCK

1. EXCEPT BY SPECIFIC AUTHORIZATION OF THE CITY, EACH TREE OBTAINED WILL HAVE:
o A tag identifying its species and the nursery that grew it

¢ A single stem with a full, balanced crown
[ ]
[

Well-formed branches, and no codominant (forked) stems
Caliper or height as specified

¢ Aroot ball of a diameter and height appropriate to the caliper of the tree (according to American Nurserymen's
Association standards), and neither broken apart nor separated from the tree's roots.

2. PLANTS MAY BE REFUSED FOR ANY OF THE FOLLOWING REASONS:

POOR VIGOR OR FORM, such as:

e A sparse or chlorotic crown

¢ Inadequate root development within root ball.

e Abnormally sunken places in the bark, especially below branches.
e Narrow branch angles, especially those with included bark.

DAMAGE, such as:

¢ Open wounds on the trunk, branches, or roots (including below the soil line)
o  Cracks or bark splits surrounded by inrolled callus

o Dead, cracked, broken, or flush-cut major branches

o  Separating grafts.

IMPROPER PREPARATION, such as:

e  Flush-cut pruning scars, or branch-stubs left at pruning

Evidence of topping

Evidence of pruning done in an effort to “shape up” a derelict tree or shrub
Improperly prepared root ball (see above).

INSECT AND/OR DISEASE PROBLEMS, such as:

¢ Signs (e.g., eggs) or symptoms (damage) of harmful insects.

¢ Signs (e.g., vegetative or sporulating bodies growing on trunk, branches, or roots) or symptoms (damage) of
pathogens.

3. THE CITY RESERVES THE RIGHT:

to select trees in the nursery,

to reject trees or shrubs that do not meet the quality standards listed above
to refuse trees that have been improperly prepared for transportation or improperly handled prior to delivery, and
to make changes in species and/or size of nursery stock, as necessitated by availability or unforeseen planting
site conditions.

4. ALL SHRUBS AND GROUND-COVER PLANTS must cover the tops of their containers, and all containers must
actually have the capacity specified.

GUYING/STAKING:
Stabilize trees with T-posts, left in place for about 1 year. The use of ‘Arborties’ and ‘Arborknots' should benefit the
trees, and should probably be continued, barring new information to the contrary.

Unless specific plans are made for inspection of nursery stock in the nursery, the selected providers will choose the
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trees and shrubs for use in planting projects, so that all chosen plants meet our nursery stock standards, mentioned
above.

In general, all balled-and-burlapped nursery stock should have been grown in a soil comparable to what they will be
planted in at the construction site - that is, usually a predominantly clay soil, rather than a sandy soil. In general, the
supplier should be from an area more northerly than Huntsville, rather than more southerly.

Trees will be inspected by the Engineering Department’s construction inspector, using nursery stock standards
provided by Forestry/Horticulture. With adequate notice of the time of arrival (generally 1-2 days),
Forestry/Horticulture will provide a representative to assist the construction inspector.

During the time between the delivery and the planting of nursery stock, all plants will be protected as follows:

¢ All balled-and-burlapped plants will be heeled in, using shredded pine bark mulch, wood chips, or a
comparable material.
All plants will be watered regularly, so as to keep the mulching material moist.
Any trees with thin bark must be protected from sunscald.
Care must be taken to handle the plants as little as possible, to protect them from damage to trunks,
branches, and root balls.

The following applies regardless of seeding method used:

BASIS OF ACCEPTANCE.

The acceptance of designated seeded areas will be based on verification of a satisfactory stand of grass and
legumes in the season for each seed specie required by the mix designated for use. If a satisfactory stand of grass is
not established, the area shall be re-seeded without additional cost to the Department. A satisfactory stand is defined
as a cover of living plants, after true leaves are formed, of the seed species required by the mix designated for use in
which 80% coverage per square foot of the selected turf type has occurred.

Mowing, weeding, edging, when directed, will not be paid for as a separate pay item. Mulch, if required, will be
applied and paid for separately under Section 657. Topsoil, if required, will be applied and paid for separately under
Section 649, and is to include testing and mixing of additives as required by test results, if required. Water necessary
to satisfactorily prepare, and establish an early stand of grass, and maintenance of all seeding shall be classified as a
part of the seeding items. The amount of water and when it shalt be applied shall be the Contractor's responsibility
until acceptance of the project.

CARE DURING CONSTRUCTION .

All work shall be pursued in accordance with contract erosion control requirements. The Contractor shall water, fill
washes, and otherwise protect and maintain the seeded arsas including any muich or cover used until the contract is
accepted or grassing is accepted. Damage by either pedestrian, vehicular traffic, or other causes shall be repaired by
the Contractor. It shall be the responsibility of the Contractor to establish and maintain a satisfactory stand of grass
until final acceptance of the project. Mowing of excess growth shall be performed when the height of grass is in
excess of six inches. The vegetation shall be cut to approximately four inches in height. All of the above work shall be
performed regardless of seeding method used and without additional compensation.
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SPECIAL PROVISION 2000
IRRIGATION WORK

PURPOSE

The objective of these specifications is to provide, assemble and install sprinkler system which will operate in an efficient and
satisfactory manner so that the finished system shall efficiently irrigate all areas to be covered and shall prove satisfactory in
all aspects to the owner. The specifications, design details, irrigation designs and quotation are to be considered a part of the
sprinkler system contract, and it is expected that the chosen contractor will follow specifications with due perseverance.

SCOPE OF WORK

The work required by these specifications consists of all labor, material, equipment, and services required for a complete
functioning irrigation system.

The plans and specifications are intended to include everything obviously requisite and necessary to the proper installation of
the work whether each necessary item is mentioned herein or not, unless otherwise specified, and the contractor is expected
to provide for the same.

All work herein specified or called for on the drawings or in the detail drawings shall be executed in accordance with all
governing ordinances, laws and regulations and shall meet all local conditions and any changes and/or additions in work
necessary to meet ordinances, laws, regulations and/or conditions will be made without additional expense to the owner, but
such changes shall have the prior written approval of the owner.

DEFINITION OF THE INTENT OF DOCUMENTS

The contract agreement, drawings, specifications and quotation constitute the contract documents, and all modifications
thereof incorporated in the documents before their execution. What is called for in one document shall be as binding as if
called for by all. The intent of documents is to include, unless otherwise stated, all labor and equipment for the completion of
the work required for a complete irrigation system in a workmanlike and proper manner.

EXAMINATION AND VERIFICATION OF DRAWINGS AND JOB SITE

Prior to submitting a proposal for this project, each bidder has the responsibility to examine the premises and satisfy himself as
to the condition under which he will be obligated to operate in installing the irrigation system under this contract.

All plot dimensions on the irrigation design are approximate. Prior to proceeding with the work, the contractor shall carefully
check and verify all dimensions and shall report all variations from those indicated in the irrigation plan to the owner in writing.
If changes are to be made, they will be made in accordance with previous provisions.

GUARANTEES

The work included under this contract shall be guaranteed by the contractor against all defects and malfunctions due to faulty
workmanship for a period of one year from the date of final acceptance by the owner. Upon being informed by the owner of
any defects or malfunctions in workmanship, the contractor shail affect all necessary repairs and/or replacements in a
reasonably expedient manner at no additional cost to the owner.

Emergency repairs, when necessary, may be made by the owner without relieving the contractor of his guarantee obligation.

The contractor shall be obligated to repair any settling of backfilled trenches which may occur during the guarantes. The
contractor is also obligated to restore any and all damaged planting, paving or improvements within the year period. |f the
contractor does not respond to the owner’s request for repair work within a period of two days, the owner may proceed with
such necessary repairs and charge the contractor for all expenses incurred in the repair work.
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EQUIPMENT, TOOLS, AND LABOR

The contractor shall provide and pay for all equipment, tools and labor required for the completion of this project. Al irrigation
meters and backflow preventers, including taps and boxes are by Huntsville Utilities; bidder shall include all fees and costs
(material and labor) for same in his lump sum bid price for irrigation.

The contractor shall provide and keep up-to-date a complete set of as-built drawings which shall be corrected daily to show
changes in sprinkler locations, controller location, piping locations and other deviations from the original irrigation design
drawing as provided to him. All isolation valve locations shall be shown with actual measurements to reference points so they
may be located easily in the field. Upon completion of the work, the contractor shall furnish the owner with a complete set of
as-built drawings showing the sprinkler system as installed. This is the responsibility of the contractor and shall not be
construed to be the responsibility of any other party.

TRAINING OF PERSONNEL

Upon completion of work and acceptance by the owner, the contractor shall be responsible for the training of personnel in the
operation, maintenance, and repair of the system. The contractor shall furnish copies of all available parts lists, trouble
shooting lists, specification sheets, and catalog sheets to the owner prior to final payment.

The contractor shall set the initial watering schedules and programming of the automatic controllers in accordance with the
specifications, irrigation plan or as directed. Changes in the schedules and programming and instruction on how to make such
changes shall be the responsibility of the designer or landscape architect of the system.

PROTECTION OF WORK AND PROPERTY

The contractor shall continuously maintain adequate protection of all his work from damage and shall protect the owner's
property from injury or loss arising in connection with work on this contract. The contractor shall take care to avoid damage to
any existing buildings, equipment, piping, pipe coverings, electrical systems, sewers, sidewalks, landscaping grounds, above
ground or underground installations or structures of any kind, and shall be held liable for any damage that does occur.
Damage includes not only mechanical damage but from leaks in the irrigation system being installed by the contractor,
whether through negligence or otherwise. The contractor shall adequately protect adjacent property as provided by law and
shall provide and maintain all passageways, guard fences, lights and other facilities for protection required by the Public
Authority for local conditions. The contractor shall securely cover all openings into the section of the system he is working on
and components of the system as it is being installed to prevent obstructions in the pipe and the breakage, misuse or
disfigurement of the equipment.

HANDLING OF MATERIALS

The contractor shall be responsible for correct procedures in on-site loading, unloading, stacking, transporting, and handling all
materials to be used in the system. The contractor shall avoid rough handling which could affect the useful life of equipment.
Pipe shall be handled in accordance with the manufacturer's recommendation on loading, unloading, and storage.

CLEANING PREMISES

The contractor shall continuously keep a neat and orderly area in which he is installing the system. Disposa! of rubbish and
waste material resulting from the installation shall be continual.

MATERIALS
All materials are to be fumished as specified on drawings or in specifications.
SOLVENT CEMENT AND PRIMER

Solvent shall be IPS-721 or pre-approved equal.
Solvent shall be IPS-727 or pre-approved equal, when temperatures are below 40 Fahrenheit.

NOTE: In temperature below 32° Fahrenheit contractor shall not glue any pipe together.
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Primer shall be IPS-70 or pre-approved equal.
100 PRS.-200 PRS.

Electric Remote Control Valve with Pressure Regulation Device.

OPTIONAL FEATURE SPECIFICATIONS

When so indicated on the design, the 17, 1-1/4", 1-1/2" and 2" electric remote control valves shall have a pressure regulating
module (PRS.) capable of regulating outlet pressure between 15 and 100 PSI (5 PSl). The module device shall have an
adjusting screw for setting pressure and Schrader valve connection for monitoring pressure. Pressure shall be adjustable from
the PRS. When the valve is manually bled.

The valve shall be as manufactured by Rain Bird Sprinkler Manufacturing Corporation, Glendora, California, or an approved
equal.

100-PEB.-PRS.-150-PEB.-PRS.-200-PEB.-PRS.
ELECTRIC REMOTE CONTROL VALVE

The electric remote control valve shall be a normally closed 24 VAC 50/60 cycle solenoid actuated globe pattern with a
balanced pressure diaphragm design. The valve pressure rating shall not be less than 200 PSI.

The valve shall have a manual open/close control (intemnal bleed) for manual opening and closing of valve without electrically
energizing the solenoid. The valve shall have internal manual bleed to prevent flooding of the valve box. The valve shall
house a fully-encapsulated, one-piece solenoid with captured plunger. The 24 VAC 50/60 Hz solenoid shall open with 19.6
VDC minimum at 200 PSI. At 24 VAC average in rush current, it shall not exceed .41 amps. Average holding current shall not
exceed .23 amps.

The valve shall have a control port filter screen to filter out grit and prevent clogging of hydraulic control parts.

The valve shall have a stainless steel flow control stem and cross handle for regulating or shutting off the flow of water. The
valve must open or close in less than one minute at 200 PSI and less than 30 seconds at 20 PSI.

The valve construction shall be as such as to provide for all internal parts to be removable from the top of the valve without
disturbing the valve installation.

The valve shall be as manufactured by Rain Bird Sprinkler Manufacturing Corporation, Glendora, California, or an approved
equal.

SPRINKLERS
The sprinklers shall be as manufactured by Rain Bird Sprinkler Manufacturing Corporation, Glendora, California, or an
approved equal.

Pop-Up Spray Heads1800 series SAM, PRS; 1806 for Turf and 1812 for Beds.
Full or Part Circle Rotor Pop-Up Sprinklers; 5006 Plus SAM PRS Series for Turf.

DETECTION WIRE

Permanently mark all of your irrigation lines with Detection wire. Begin at the control valve and continue to the end of that line
for every control valve. Also mark in the same manner beginning at the backflow vault and run in all main line trenches
including any wire trenches that may be separate from the main line.

This detection wire is to be buried six inches below the finished grade, straight, flat an in the middle of the trench.

If you have to start a new roll or wire is broken, it must be repaired with 3M-DBY’s on installed in valve box and marked on as
built plans. There will be no exceptions to this stipulation.

The wire is to be 12 gauge direct burial wires and there should be one color for lateral lines and one color for the main line.
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CONTROL VALVE WIRE SPLICES

These splices will only be made by using 3M-DBY's, all splices will either be made in a control valve box or a 10 inch box only.
MAXICOM COMMUNICATION CABLE INSTALLATION
A Filled solid Alpeth Cable — PE 39
Cable Code - WG9AR
Number of pairs — 6

AWG - 19
Standard length (feet) — 5,000

Nominal outside diameter (inches) - 0.61
Nominal weight/foot (pounds) - 0.17

Wire for the Maxicom wire shall be installed with no underground splices, unless absolutely necessary and unavoidable. Any
and all underground splices that are required to be made shall be placed in a suitable type standard 12" x 8" valve box for
easy access. MAXE (PE-39) wire shall be run in a main line pipe trench from beginning to end of project (coordinate with Mr.
Jim Poff City of Huntsville Irrigation Manager).

All wire shall be laid in trenches (Pulling-In" of wire for installation without trenching will not be allowed unless the wire is being
pulled through conduit) and shall be carefully backfilled to avoid any damage to the wire insulation or wire conductors
themselves. In rocky areas, the trench shall have a 6” layer of clean sand on the bottom before the wire is laid into the trench
and backfilled. If rocky back-fill is being used, the wire shall have an additional 6" layer of sand on top of it before back-filling
is started. The wire shall have a minimum of 18" of cover.

Where wire passes under roadways, walls or any cther paved areas, it shall be installed in a PVC schedule 80 pipe sleeve of
proper size required for the number of wires to be placed in it. MAXI control wire is permitted to be laid in the same trench with
the 117 VAC power wiring but must be physically separated from the 117 VAC wire as much as possible by laying each in
opposite sides of the trench.

MAXICOM COMMUNICATION CABLE SPLICES

All Maxicom wire splices or connections, either in valve boxes or at field satellite units where the connection is not bring made
to the terminal strip, shall be made using the 3M series 3500 Scotch-Lok connector packs or the 3M series 7000 epoxy wire
connector kits. Where one wire connector is being used for both conductors of the Maxicom wire, the actual joints of each
conductor shall be staggered in the connector so as to avoid any possibility of shorting from one conductor to the other. Care
shall be taken with each wire joint or connection to assure that a completely good, waterproof connection will result. It is
important that all wire connections be absolutely watertight and with no leakage to ground nor shorting from one conductor to
the other.

SURGE PROTECTION

At each controller unit furnish and install, as shown on the drawings and as required by the manufacturer, and MSP-1 surge
arrestor mounted in the cabinet/pedestal of the unit and wired to the terminal strip as shown in the detail. Each unit shall also
be grounded, by means of a #10 or larger bare copper grounding wire to a 3-rod grid copper grounding network (three 5/8”
diameter copper clad rods 8 long arranged in a triangle at least 8' apart and tied together underground with #10 or larger bare
copper wire). Each leg of the 120 VAC power wiring shall have an LPP-K surge arrestor installed on it and wired to the
grounding terminal of the terminal strip. Grounding network shall measure 15 Ohms or less when measured with a Vibra-
Ground instrument. It is important that a good ground be maintained for the surge arrestors to be effective.

PRIMARY POWER CIRCUIT

Furnish and install on the power circuit furnishing power to the controller a Hubble 5262S surge arrestor. Install
where directed and ground as directed. Contractor shall furnish and install 3" sch 40 electrical conduits from
electrical junction box as shown on plan to controller. Additionally, installation of required wire from power source to
controller is required; coordinate all work with Huntsville Utilities Electrical Engineering Department.
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INSTALLATION AND INSPECTION
INSPECTION OF WORK IN PROGRESS

The owner's authorized representative shall be responsible for inspection of the contractor's work which is in progress. A
representative may bring to the attention of the contractor any work which does not meet the specifications of this contract and
the contractor shall correct such work as brought to his attention.

STAKING OF SPRINKLER LOCATION

Staking of sprinkler locations shall be done by the contractor and approved by the owner's representative.
EXCAVATION

All excavation shall be unclassified and shall include all materials encountered.

It shall be the responsibility of the contractor to provide suitable backfill materials. This backfill material shall be free from the
rocks, large stones and other unsuitable substances which could damage the pipe or create unusual settling problems. The
minimum depth of cover over piping 6" and larger shall be 24°. The minimum depth of cover over piping 4" and smaller shall
be 18". Backfilling will be done in 6" layers and tamped after each layer is put in to prevent excessive settling in all lines.

No cutting of existing asphalt roadways shall be allowed. Contractor shall bore any required crossing of existing roadways in
an approved manner.

The contractor shall exercise reasonable care to avoid causing damage to any and all underground utilities and structures.

The owner shall advise the contractor of any underground utilities or structure of which he is aware. Utility locating services
shall be called upon to pinpoint location of any underground utilities on site of the project by the contractor.

INSTALLATION OF SYSTEM MAIN

Installation of the system main shall be in accordance with the manufacturer's instructions and shall proceed from the point of
connection of supply for the system. Concrete thrust blocks shall be installed at any directional change or tee in the pipeline in
accordance with the pipeline in accordance with the pipe manufacturer’s instruction.

INSTALLATION OF LATERAL LINES

Lateral lines may be installed by standard trenching techniques or by “pulling in” pipe. If the pull-in method is used, the pipe
“plow shall be a vibratory type and equipped with a turf roller device to prevent tearing of the “turf”. The “Mole” or “Bullet”
which precedes the pipe and is used to form the opening for the pipe shall be not less than 1” larger in diameter than the
outside diameter of the pipe. Starting and finishing holes shall not exceed a two foot square apening, which the sod removed
from such holes is to be preserved and replaced.

Lateral pipes and fittings shall be installed in accordance with the manufacturer's recommendations, including the shaking-in of
PVC pipe to prevent excessive strain when contracting in cold weather.

SPRINKLER HEADS

All sprinklers shall be installed on swing joints or swing pipe as shown in detailed drawings. The sprinkler head shall be
installed so that the top is slightly below the finished grade level. If finished grade has not been established, the sprinkler will
be extended a minimum of 4" above existing level and marked with a stake to prevent damage by equipment. Back fill around
the swing joint and sprinkler shall be free of large rocks, roots, or foreign debris. Hand tamp around heads, so heads do not
move. When being installed next to curb they are to be 6 inches from curb and no more then 18 inches of swing pipe may be
used.

When finished grade has been established the contractor shall set heads with top slightly below the finished grade level, below
sod or sprigs.
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NOTICE OF COMPLETION

When the contractor is satistied that the system is operating properly, that it is balanced and adjusted, that all work and
cleanup is completed, he shall issue the notice of completion to the owner's authorized representative. The notice of
completion shall include the required for final inspection with date and time given.

FINAL INSPECTION WITH OWNER'S REPRESENTATIVE

The owner's representative will respond to the notice of completion by the contractor and shall appear at the given
time for a tour of the project with the purpose of making it the final inspection. Any inconsistencies to the
specifications shall be noted by the owner's representative and a written copy of corrections shall be given to the
contractor.

ACCEPTANCE OF THE SYSTEM

The owner may accept the system even though the corrections on the final inspection have not been made by the
contractor. In such a case, there will be deductions for the uncompleted or uncorrected work based on previous
provisions of these specifications. Such deductions shall be made form the final payment.

AS-BUILT PLAN ACCEPTANCE

Acceptance of the system is based on the furnishing by the contractor of a completed as-built plan which is

acceptable to the owner or owner’s representative.

TRAINING OF MAINTENANCE PERSONNEL. IN OPERATION AND MAINTENANCE OF SYSTEM

The contractor’s responsibility of training maintenance personnel in the operation and maintenance of the system, as
outlined in a previous section of these specifications, shall not be waived due to acceptance of the system. If this
responsibility is not fulfilled, the cost of obtaining this training by the owner shall be shown as deduction in the final
payment.

WARRANTY AND GUARANTEE CERTIFICATES

The contractor shall furnish a certificate of warranty registration and a guarantee of work for a one year period from
date of final acceptance of the system. Final payment for the system shall not be made unless this certification is
presented to the owner.

ADDITIONAL IRRIGATION MEASURES

GENERAL

Extent of underground irrigation system is shown on Drawings and in the schedules. Provide all labor, materials and
equipment required by or inferred from Drawings and Specifications to complete the Work of the Section. Provide
additional Work and materials required by local authorities at no extra cost to Owner. Contractor shall provide all
permits, applications, licenses and other qualifications to complete work at no additional cost to owner.

Reference Standards: American Society for Testing and Materials, Annual Baok of ASTM Standards, latest edition.
Contracts: Irrigation Work to a single firm specializing in irrigation installation, acceptable to Landscape Designer.
Codes and Standards: Perform Irrigation Work in compliance with applicable requirements of governing authorities
having jurisdiction. County regulations supersede these specifications. Notify Landscape Designer in writing of all
discrepancies immediately.

Do not make substitutions: If Contractor desires to make substitutions of materials; sufficient descriptive literature
and material samples must be furnished to establish the material as an equal substitute. In addition, Contractor must
state his reasons for desiring substitute materials. Submit this request and information to Landscape Designer.
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Approval and Selection of Materials and Work: The selection of all materials and execution of all operations required
under the Drawings and Specifications is subject to the approval of Owner and Landscape Designer. They have the
right to reject any and all materials and any and all Work, which in their opinion does not meet requirements of the
Contract Documents at any state of operations. Contractor to remove rejected Work and or materials from Project
Site and replace promptly.

“As-Built” Drawings: Any changes in layout and/or arrangements of the proposed irrigation system, or any other
differences between proposed system and actual installed conditions are to be recorded by Irrigation Contractor in
the form of an “As-Built” Drawing. All drawings are to be clearly and neatly drawn on a Mylar sepia base of original
design provided by Landscape Designer. Provide Owner and Landscape Designer with a reproducible Mylar copy of
the “As-Built” Drawings before Work under this Contract will be considered for acceptance. All automatic and manual
valves, hose bibs or quick couplers and wire splice shall be shown with actual dimensions to reference points so they
may be located easily in the field. Submittal of approved “As-Built” Drawings will preclude any Application for Final
Payment by Contractor.

Delivery, Storage and Handling: Deliver material and equipment in such a manner as to not damaged parts or
decrease the useful life of equipment.

Store materials away from detrimental elements. Coordinate with General Contractor to secure a safe staging area.
Handle, load, unload, stack and transport materials for irrigation system carefully to avoid damage. Handle pipe in
accordance with Manufacturer” recommendations.

Verify Tap: Test water conditions, as they exist immediately down stream from tap: If they do not meet design
demands, notify Landscape Designer immediately of existing conditions.

The irrigation system is designed to operate under the following conditions; a minimum of 60 psi of water pressure at
tap and at least 60# gpm available water supply from existing tap & meter. Verify working conditions by Irrigation
Contractor

Job Conditions: Insurance on irrigation materials or equipment stored or installed is the responsibility of Irrigation
Contractor. Such insurance shall cover fire, theft and vandalism. Should Contractor elect not to provide for such
insurance, he will in no way hold Owner responsible for any losses incurred by the aforementioned acts. The
Contractor is responsible for all costs incurred in replacing damaged or stolen materials.

Obtain all required permits and pay all required fees, at no additiona! cost to Owner. Any penalties imposed due to
failure to obtain permits or pay fees are the responsibility of the Contractor.

Provide and maintain all passageways, guard fences, warning lights and other protection devices required by local
authorities.

Existing site improvements shall be performed in a manner that will avoid possible damage. The Contractor is
responsible for any damage of a mechanical nature as well as damage resulting from leaks in irrigation system
whether due to negligence or otherwise. Keep project site clean and orderly at all times during construction.

Sleeves are to be installed by the Irrigation Contractor.

Coordination and scheduling for excavation of sleeve ends is the responsibility of the Irrigation Contractor.

Coordinate and schedule all Work with General Contractor.

Damages resulting from irrigation installation to Work of other trades must be repaired at the expense of Contractor in
a timely fashion.

Make adjustments to system layout as may be required and requested to provide complete coverage at no additional
cost to Owner.

Warranty: All Work for a period of one year, starting on Date of Substantial Completion, against defects in material,
equipment, Workmanship and any repair required resulting from leaks or other defects of Workmanship, material or

equipment.

Repair unsatisfactory conditions promptly at no cost to Owner.
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Owner may make emergency repairs without relieving the Contractor of this warranty obligation.

Irrigation Contractor to repair settling of backfilled trenches occurring during warranty period, including restoration of
damaged plantings, paving or improvements resulting from settling of trenches or repair operations.

Respond to Owner's request for repair Work within ten days. If not, Owner may proceed with such necessary repairs
at Contractor’s expense. In addition, Contractor shall be held responsible for replacement of any plant material (tree,
shrubs, sod or seed) that becomes damaged or dies due to a lack of water during periods in which irrigation system is
inoperable.

PRODUCTS:
Specific requirements conceming the various materials and arrangements which safe to be installed are shown on
drawings.

Quality and Size: Material specified by name and/or model number in the Specifications, on the site or detailed
drawings are used for the purpose of identification of materials and to insure specific use of that material in the
construction of the system. No substitutions will be permitted without approval. (See Substitutions).

Plastic pipe for all main lines and laterals is Class 200 PVC Type 1120 or 1220 as manufactured Cabot, John-
Mansville (or approved equal) unless otherwise specified herein or on the drawings.

PVC pipe is to be continuously marked with Manufacturer’s identification, type, class and size and installed with these
markings on the tope of the pipe.

All fittings should be Schedule 40 PVC Type 1, of domestic manufacture and identified as to pressure rating or
schedule.

Solvent Weld: Solvent weld for PVC pipe over 20’ length must be installed with standard 20’ length sections.
Unnecessary joints or couplings are not acceptable.

Risers: no risers will be used.

Electric Wiring: All 110 volt AC wiring to controller must consist of three wires: one black, one white and one ground.
Electrical service to be provided by General Contractor unless otherwise directed by Owner.

All splices in controller wiring shall be waterproofed by using 3M DBY'S wire connectors.

All control wiring shall be 24-volt solid wire U.L. approved for direct burial in ground. Minimum wire size: 14 gauge
station, 12 gauge common.

All control wiring and wiring connections from controller to valves shall be included in this contract.

Sprinkler Heads: Provide as indicated on the plan. Heads perform to Manufacturer's specifications conceming radius
of throw and volume in gallons per minute at given pressure. All sprinkler heads are on swing pipe and hose bibs are
to be on triple elbow swing joints.

Automatic Controller: Is to be installed in the location (shown on drawings/identified by owner's representative). The
controller location will be accessible as shown on drawing for maintenance. Provide for the possibility of making
minor timing adjustments to the controller in the field.

Provide controller specified on drawing; fully automatic capability as well as manual operation of the system.

Irrigation Contractor to coordinate sleeve through wall for irrigation controller (with General Contractor). If installed
outside coordinate sleeve through concrete slab for irrigation controller (with General Contractor).General Contractor
to provide power to controller. Coordinate with General Contractor.

Provide controller specified on drawing that operates on a minimum of 110 volts AC power input and is capable of
operation of 24-volt AC electric remote control valves, with a reset circuit breaker to protect from overload.
Contractor is responsible for connection to 100V AC power to controller.
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Stations: Each station shall have a time setting knob that can be set for variable timing in increments from 6 to 60
minutes, or set to omit the station from irrigation cycle.

The controller, Rainbird ESP — MC-24- SS shall have a 14-day calendar dial and a 24-hour clock dial with 23 captive
hour pins for programming irrigation cycle start times. A master “on-off” switch shall allow the valve power output to
be interrupted without affecting the controller.

Controller Construction: The controller must be constructed so that all internal parts are accessible through controller
door without disturbing cabinet installation.

Water Meter: Coordination of meter installation is the responsibility of the Irrigation Contractor. Unless installed by
Utilities.

Backflow Preventer: To be installed by Irrigation Contractor. Provide Watts Double Check Assembly Backflow
Preventer Model 007. The backflow preventer is a double check valve assembly type, capable of having a flow rate
of 80 gpm, with a pressure loss not to exceed 5 psi and suitable for supply up to 150 psi. The backflow preventer
body to be bronze, intemal parts stainless steel and check valve assemblies with tight seating rubber. The backflow
preventer assembly must include two gage valves for isolating unit and two ball valve test clocks for testing unit to
insure proper operation. Provide backflow preventer as manufactured by Watts Sprinkler Manufacturing Corporation.
Unless installed by Utilities.

Pressure Regulator: Provide Wilkins #600 or equal.

Mastervalve: Rainbird # electric remote control valve w/brass body and bonnet. Valve shall be wired to open and
close with each circuit valve. Size based on mainline.

Valve Boxes: Ametek 12" rectangular valve box with cover or jumbo mechanical box with cover and Ametec 10"
round valve box with cover as indicated on drawings. Place a minimum of 6" depth of gravel under each valve box,
meter, and pressure regular and backflow preventer box.

Sleeves: Class 200 PVC Pipe Type 1120 or 1220: Size as indicated on Detail by Irrigation Contractor.

Hose Bibs: Hose bibs shall have an all cast brass or bronze body. Hose bibs to be %" inside diameter and shall be
installed below grade in Ametek 12" x 18" valve boxes. The cover over hose bib boxes shall be clearly marked with
“non-potable water”.

Control Valves: Provide Rainbird Electric Remote Control Valve (size as indicated on Plan). Valve to conform to
Manufacturer's Specifications conceming performance and at a given pressure.

Surge Protection Equipment: Provide General Electric Lightning Arrestor #GL 15 CC B 007 for controllers not
equipped with primary surge protection.

Provide secondary surge protection installed on the 24V AC valve control wiring for systems controlling 24V AC
solenoid operated valves.

The Irrigation Contractor is responsible for determining whether the above mentioned surge protection equipment is
provided for in controller as a “built-in” unit or if it must be supplied and installed separately.

Isolation Valves: Provide all gate valves for isolation purposes allowing full diameter opening when in full open
position.
Manually operated valves shall be same size as mainline.

Automatic Drain Valves: Install at low point for each lateral line “Rainbird 16AP” drain valve in gravel sump 12" x 12"
in size and with a minimum of 18" of cover over sump. Miscellaneous System Components: Provide risers, reducers,
couplings, adapters, and fittings as necessary to complete irrigation system.

EXECUTION

Provide a competent superintendent and necessary assistants on the job while Work is progress. The
Superintendent represents Contractor in all functions and directives given to him by Owner are binding as if given to
Contractor in person.
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During the installation Landscape Designer or the owner’s representative may make regular site visits and reject any
Work and materials that do not meet the Standards called for in Contract Documents. Rejected work must be
promptly corrected and no time extension will be allowed for this reason.

Inspection: Inspect project area prior to start of Work to determine that all site conditions are acceptable for irrigation
Work to begin. Inform Landscape Designer of unsuitable conditions. Do not proceed with installation of irrigation
system until unsatisfactory conditions have been corrected in a manner acceptable to installer.

Preparation: Flag all existing underground utilities prior to trenching and/or boring operations. Obtain utility locations
from Owner an/or General Contractor and Utilize utility locating services when necessary.

Excavation: All excavation is unclassified and includes all materials encountered.
Prior to excavation, remove sod, preserve and replace after backfilling is completed.

After excavation and backfilling is completed, regrade trenched area consistent with surrounding area and re-
establish with 100 percent pure of type grass existing. Maintain as necessary for establishment and survival of grass.

Backfill material is to be free from rock, large stones and other unsuitable substances that could damage the pipe or
create unusual settling problems. Back fill in 6" layers and tamp after each layer to prevent excessive settling.

Backfill trenches containing plastic pipe when pipe is cool to avoid excessive contraction in cold weather. Such
backfilling can be done in early moming hours or pipe may be water cooled prior to backfilling procedures.

Backfill material evenly in lifts not to exceed 6” and compact to 100 percent of maximum density.

Contractor is responsible for establishing compaction in trenches equal to or exceeding overall compaction of paving
base.

Leave top of trench ready for asphalt by others. Minimum depth of cover of all pipe is as follows:

3" - 1" pipe — minimum depth cover is 12"

1 1" — 1 12" pipe — minimum depth cover is 18”.

Sleeving: Location of sleeving shown on plans is schematic. Sleeving Contractor to make adjustments necessary to
accommodate existing vegetation, utilities and other existing conditions. Repair of damage to existing utilities,
structures or other construction resulting from installation of sleeves is the responsibility of Sleeving Contractor.
Verify those installed previous by others. Install PVC sleeves according to detail.

Pipe Joints: Follow Manufacturer's Recommendation.

Solvent weld PVC pipe, assemble according to Manufacturers Recommendations, using appropriate PVC pipe
cleaner/primer and solvent cement.

PVC to metal connection, Work metal connection first then use Teflon pipe fitting
Main line shall be installed according to Manufacturer's Recommendations.

Pipe and Fittings Installation: Install according to Manufacturer's Recommendations including snaking-in of PVC pipe
to prevent excessive strain when contracting in cold weather. Solvent weld fittings must conform to Schedule 40 or
Schedule 80 PVC dimensions and specifications for solvent weld fittings and as manufactured by Lasco, Inc.

Lateral lines and risers shall be as follows:

Install according to Manufacturer's Recommendations using standard techniques.

Combine lateral lines and main supply lines in common trenches wherever possible with specified minimum depth of
coverage over all pipe (see Backfilling).

No risers.

Exchange of 4” pop-up to 12" high pop-in field by Landscape Designer is incidental.

Plug lines immediately upon installation to minimize infiltration of foreign matter.

Flush lateral lines and risers prior to installation of sprinkler heads.

No risers.
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Sprinkler Heads: Low pop-up sprinkler heads shall be installed in such a manner that tip is 1" above finished grade.
Where finish grade has not been established, extend a riser a minimum of 12" above existing grade to mark location
of head. After finish grade is established, install heads at specified height on trip elbow swing joint; or flex pop when
specified.

High pop-up heads: High pop-up shrub heads shall have the finished height determined by Landscape Designer.

Backfill around sprinkler head assembly in such a manner that sprinkler head is stabilized so that no lateral motion is
exhibited during operation.

Height of all heads in bed areas to be determined in the field by Landscape Designer.

Install control wire in orderly fashion, locate in main line trench. Bundle wires together and tape at 10’ intervals.
Paosition wires under main line.

Allow for contraction of wires by providing looped slack at directional changes in supply line.

Keep wire splices to a minimum. All splices shall be waterproofed by using “3-M DBY'S" wire connectors. All splice
locations to be indicated on “as-built drawings”.

Pass Wires under existing or future paving, construction, etc. through PVC sleeves provided by Irrigation Contractor.
Control Equipment: Install automatic valves and controller according to Manufacturer's Recommendations.
Appropriate locations are shown on the drawings.

Valve Boxes: All valves are to be housed in valve boxes. Install according to Manufacturer's Recommendations and
according to details. Position boxes at a height that will not cause them to interfere with maintenance machinery
(e.g., mowers) and such that soil and mulch do not wash into the box. Locate all valve boxes within plant bed areas
wherever possible.

Install surge protection equipment on primary (110 VAC) power lines. Connect each surge protect unit to at least on
5/8" diameter by 9' long copper clad grounding electrode driven into the soil to its full depth. Place electrodes no
closer than 2' from controller cabinet or any control or power wire. Be consistent in locating ground rods throughout
installation with respect to controller position and not locations on “As-Built’ Drawings.

Ground wire between surge protection device and grounding electrode to be single strand bare copper wire at least
one size greater than wire supplying power to control unit. Route ground wire away from power and control wires
where possible.

When it is necessary to pass through controller cabinet wall use two #L-70 copper grounding lugs and brass bolt as
noted in detailed drawings. Use #WE 5/8” ground rod clamp (single piece and bolt) to make connection between
ground rod a minimum of 10". Cover the top of rod and clamp with a Toro #850-00 cover with lid at grade level.

Balancing and Adjusting: Balance and adjust the various components of system so that overall operation of the
system is most efficient. This includes synchronization of controllers, adjustment to pressure regulators, part circle
sprinkler heads and individual station adjustments on controllers. The Contractor has the right to call in the Designer
or Owner's Representative to aid in balancing and adjustment of system.

Operational Testing: Upon completion of irrigation system and after head installation, test entire system for proper
operation. Flush all air from system and check components for proper operation.

“As-Built” Drawings: "As-Built" Drawings are to include locations of all wire splices, valves (automatic and manual)
with triangulated measurements to each location as well as any deviations in location of piping and heads as
represented by Contract Documents.

Owner Orientation: Upon completion of Work and final acceptance by Owner and Landscape Designer, Contractor is
responsible for orientation of maintenance personnel in the operation, maintenance and repair of system. Furnish
copies of all available parts lists, trouble-shooting lists and specification sheets to Owner prior to final payment.

Set initial watering schedules and programming on automatic controllers at the direction of Landscape Designer.
Changes in schedules and programming and instructions on how to make such changes are under the responsibility
of the Landscape Designer.
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Winterizing the System: If Owner requires, irrigation piping must be winterized by first blowing system clear of water
using compressed air (80 psi minimum) admitted into piping at a quick coupling valve or hose bib located at a higher
elevation on the system piping. Activate individual zones; higher zones first, then proceed successively through the
system towards lower elevations. Proceed through all zones twice. The air compressor used to winterize system
must have an engine separate from compressor tanks to prevent high temperature air from being injected directly into
PVC piping.

Clean Up: During Irrigation Work, keep project site clean and orderly. Upon completion of Work, clear grounds of
debris, superfluous materials and all equipment. Remove from site to the satisfaction of Landscape Designer and
Owner.

Protection: Protect Irrigation Work and materials from damage due to irrigation operations, operations by other
contractors, trades and trespassers. Maintain protection until Date of Substantial Completion. Cover all openings into
system as it is being installed to prevent obstructions in pipe and breakage, misuse or disfigurement of equipment.

Contractor is responsible for theft of equipment and material at job site before, during and after installation, until Date
of Substantial Completion of the Work in total.

Inspection and Acceptance: Upon completion of Work, notify Landscape Designer and Owner at least three days
prior to requested Date of Inspection for Substantial Completion. Prior to contacting Landscape Designer for the
purpose of demonstrating all or any part of the system, thoroughly test the system for proper operation and make
adjustments and replace any defective parts prior to inspection for Substantial Completion. Where inspected
irrigation Work does not comply with requirements, replace rejected Work promptly, within two weeks of inspection.
In unusual circumstances Owner may grant a longer time period. If such replacements are not completed within time
specified, Contractor may be considered to be in default of Contract and Owner may use Contract Retainage to hire
other Contractors to finish the Work.

ACCEPTANCE AND GUARANTEE

Substantial Completion: Submit written requests for inspection for Substantial Completion to Landscape Architect at
least three calendar days prior to anticipated Date of Inspection and Testing. Substantial Completion cannot be
granted, and at the same time no further applications for payment shall be approved for more than 85% of contract
until there has first been a walk-through for head coverage. At this time the Landscape Designer and the Owner’s
Representative will prepare a “punch list" that consists of items to be addressed and corrected by Contractor
immediately. Depending on the extent of the Work on the “punch list", the Landscape Designer and the Owner’s
Representative will determine whether Substantial Completion is to be granted at that time or at a later date, pending
the completion of the “punch list”.

Submit record drawings and maintenance manuals to Landscape Designer with written request for inspection.

Review “punch list” Work jointly with the Owners Representative and Landscape Designer for Substantial Completion
of total (contract) Work.

Upon satisfactory completion of repairs and replacements and completion of “As —Built" drawings, Landscape
Designer and the Owners Representative will verify system for Substantial Completion and issue AlA Certificate of
Substantial Completion if all items on “punch list" have been completed. If necessary another “punch list” will be
written to itemize any deficiencies still existing and will be attached to AIA Certificate. Contractor shall complete all
“punch list” items if possible within 30 days while continuing maintenance.

Date of Substantial Completion: Date of Substantial Completion will constitute beginning Date of One-Year
Guarantee.

This Date also constitutes the beginning of the warranty responsibilities and acceptance by Owner and Landscape
Designer.

Guarantee all Work, products, equipment and materials for one year, beginning at Date of Substantial Completion as
per Written Letter of Notification.

Make good any damage, loss, destruction or failure. Repairs and replacements shall be done promptly and at no
additional cost to Owner.
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Repair damage to grade, plants and other Work or property as necessary.

If replacement are not acceptable during or at end of Guarantee Period Owner may eiect either subsequent
replacement or credit. Replacement products shall have a similar one-year guarantee from time of replacement.

Guarantee applies to all unacceptabie conditions or losses with exception of those due to acts of nature, vandalism or
Owner neglect, as determined by Landscape Designer. Acts of Nature include, but nay not be limited to, high winds
or hurricane or tornado force, sleet, hail, freezing rain and extreme cold (as determined by Landscape Designer.

Final Inspection and Acceptance: One year after the Date of Substantial Completion of Work in total, the Landscape
Designer and Owner will inspect Work for Final Acceptance. Upon satisfactory completion of repairs and/or
replacements Landscape Designer certifies, in writing, the Final Acceptance of Work.

At the end of Guarantee Period and upon request for inspection, jointly review all guaranteed Work for Final

Acceptance.
Submit written request for inspection for Final Acceptance to Landscape Designer at least two weeks prior to
anticipated Date of Inspection; include list of Work Substantially Complete and list of Work replaced during Guarantee

Period.

Upon completion by Contractor of all required replacements, Owner and Landscape Designer will confirm the Date of
Final Acceptance of Work.

Applications for Payment will be covered in the general contract.
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" Dicr o Urban Development Department

City Engineer . . .
e Engineering Division

RESEARCH PARK STORMWATER IMPROVEMENTS
Project No. 65-13-DR01
February §, 2013

Addendum #2

All addenda and attachments for the above-referenced project will become part of the contract
documents. -

The following drawing sheets have been revised and revised sheets are attached to
this addendum as well as posted on the COH website under this project information.

Pipe and Bedding Details -  Sheet 22 of 36
Plan & Profile Sheet 4 of 36
Plan & Profile Sheet 5 of 36
Plan & Profile Sheet 6 of 36
Utility Plan Sheet 9 of 36
Utility Plan Sheet 10 of 36
Utility Plan Sheet 11 of 36

ALDOT Details are also included in this addendum and are posted on the COH website
for downloading.

All addenda must be acknowledged either on the outside of the bid envelope or on the 2™ page of your
bid proposal known as Attachment “B".

Attachments: Revised Drawings
ALDOT Details

END OF ADDENDUM #2

The Sta_r Qf Alabanla

P. O. Box 308 - Huntsville, AL 35804-0308 - Phone 256-427-5300 - FAX 256-427-5325
www.huntsvilleal.gov
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HUNTSVILLE

Kathy Martin, P.E. .
Director Urban Deveiopriient Department
City Engineer ) ; ..
Rl Engineering Division

RESEARCH PARK STORMWATER IMPROVEMENTS
Project No. 65-13-DR01
February 5, 2013

Addendum #3

All addenda and attachments for the above-referenced project will become part of the contract
documents.

PLEASE NOTE: The REVISED bid proposal form is hereby amended to include
the signature block and required information blanks by the bidder (see attached). This
form is now titled: “REVISED — Updated 2/5/13”. Only bids submitted on the
“REVISED — Updated 2/5/13” form will be accepted. This form is available for
download on the COH website under this project.

Attachments: REVISED - Updated 2/5/13 Bid Form

END OF ADDENDUM #3

The Star of Alabama

P. O. Box 308 - Huntsville, AL 35804-0308 - Phone 256-427-5300 - FAX 256-427-5325
www huntsvilleal.gov
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REVISED - UPDATED 2-5-13

ATTACHMENT “B™ to PROPOSAL
PROPOSAL FORM
Reasarch Park Stormwater Improvements
Project No. 65-13-DR01
WEM ] DESCRIPTION QrY. | UMY — ABOUNRT
Mobiltzation
B ot fo excesd 5% of the lotal bess bd) 1 L8 $
Erosion Control, Culvert, - ) -
Sanitary Sewer, and bolance of :
2 {lo Include a izbor, msterials, 1 | & s
overhaed end proiR? 10 compiate work
s shown and oulfined in project plans end
speciicaions)
ANOWENCo
3 Additionst ¥4 LS $.2.00000
FOR THE TOTAL BASE BID LUMP SUN PRICE OF (ITEXS 1 thru 3 - J $

TheApparemmwwder(s)willbereqummsubmit.wiﬂﬁnTwo (2) business day after bid cpening, a detailed "balanced” breakdown of Bid ltems
#1-3 indicating quantities and unit prices. Such unilpﬁmwﬁlbemebasisforaddﬂiveand deductive change orders.

*Legal Name of Bidder (Company):

Malling Address:

By (authorized signature):

Name (Typed):

Titie:

* If other than the individual proprietor, a named member of the Partnership, the President, Vice-President or Secrefary
of the Corporation, attach written authority fo bind the Bidder. Any modification shall be over the initials of the person

signing the bid.



CERTIFICATION OF COMPLIANCE WITH TITLE 39, CODE OF ALABAMA

In accordance with Code of Alabama (1975) §39-5-1(b), I hereby certify that the contract with
Christopher Professional Enterprises, Inc., in the amount of ONE MILLION SIX HUNDRED EIGHTY-
TWO THOUSAND AND NO/100 DOLLARS ($1,682,000.00), for Research Park Stormwater
Improvements, Project No. 65-13-DRO01, which is being submitted to the City Council of the City of
Huntsville for approval on this the 14th day of February, 2013, has been let in accordance with Code of

Alabama, Title 39 and all other applicable provisions.
v

Kathy Martin ¥
Director of City Engineering
City of Huntsville

E-VERIFY - NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975) § 31-13-1 through 31-13-30 (also known as and hereinafter referred to as “ the Alabama
Immigration Act”) as amended by Act No. 2012-491 on May 16, 2012 is applicable to all competitively bid
contracts with the City of Huntsville. As a condition for the award of a contract and as a term and
condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama
Immigration Act, as amended, any business entity or employer that employs one or more employees shall
not knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State
of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify
program and shall verify every employee that is required to be verified according to the applicable federal
rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-9(c). Failure to comply with these requirements may result in
breach of contract, termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 () (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be inciuded in all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not
violate federal immigration law or knowingly employ, hire for employment, or continue to employ an
unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom.”

Christopher Professional Enterprises, Inc.
(Company)

BY:
(Authorized Representative)




